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Project Summary And Bidding Check List 
 
Sealed bids will be received by the Division of Purchasing, 3150 State Office Building, Salt Lake City, for 
the MIVIDA AND STANDARD SHAFT PROJECT RECLAMATION CONSTRUCTION in San Juan 
County, Utah.  Bids will be received until 2:00 p.m., on Wednesday, June 1, 2005, at which time they will 
be opened and read aloud in the Division of Purchasing offices. 
 
The WORK consists of reclamation construction at abandoned uranium mines located in San Juan 
County, Utah.  The work includes installing mine closures and includes incidental tasks such as access 
improvement and revegetation of disturbed areas.  Details of the WORK are contained in the 
Specifications. 
 
Specifications may be obtained from the Division of Oil, Gas, and Mining, 1594 West North Temple, Suite 
1210, Salt Lake City, for a nonrefundable fee of twenty dollars ($20.00).  Checks should be made payable 
to the Division of Oil, Gas and Mining. 
 
AN OPTIONAL PRE-BID MEETING WILL BE HELD FOR ALL BIDDERS ON MONDAY, MAY 23, 2005.  
Meet at the turnoff to the Lisbon Valley Industrial Area/Steen Road along highway 191 at 12:00 noon.  
From there bidders will drive to project area.  The meeting is expected to last two or three hours and will 
involve driving and hiking over rugged terrain.  High clearance four-wheel-drive vehicles are 
recommended.  This meeting is optional.  Because of the special nature of abandoned mine closure work, 
bidders are strongly encouraged to attend the pre-bid meeting 
 
.
Questions about bidding procedures should be 
directed to the Division of Purchasing.  Contact 
person is Paul Mash, Purchasing Agent. 
Bids should be delivered to: 
 
 Division of Purchasing 
 3150 State Office Building 
 Salt Lake City, Utah  84114 
 (801) 538-3026   FAX: (801) 538-3882 

Technical questions about the project should be 
directed to the project manager at the Division of 
Oil, Gas and Mining.  Contact person is: 
 
 Amber Fortner, Project Manager 
 Division of Oil, Gas and Mining 
 1594 West North Temple, Suite 1210 
 Box 145801 
 Salt Lake City, Utah 84114-5801 
 (801) 538-5437   Fax:  (801) 359-3940 
 E-mail:  amberfortner@utah.gov 
 

 
The following is a check list of items that must be provided with the bid documents: 
 �  Division of Purchasing bid documents 
 �  Proposal 
 �  Agency Contract Bond Statement 
 �  Bid Security (Bid Bond or Cashier's Check) 
 �  Minority and Woman Business Enterprise Representation 
 �  Bid Schedule 
 �  Photocopy of current Utah Contractor's License 
 
Required Submittals: 
 
 �  Section 0230, Part 1, 1.02 
 �  Section 0240, Part 1, 1.02, A 
 �  Section 0250, Part 1, 1.02, A-B-C 
 �  Section 0254, Part 1, 1.02 

                                           
�  Section 0270, Part 1, 1.02, A-B 
�  Section 0280, Part 1, 1.02, A-D                            
�  Section 0290, Part 1, 1.02, A-B 

 
The following items are required within 24 hours after bid opening from the apparent two low 
bidders only.  They may be submitted with the bid at the bidder’s option or convenience. 

 �  Bidder's Proposed Subcontractors, Suppliers & Vendors List 
�  AVS Eligibility Check information:  AML Contractor Ownership & Control Information Package 

 
Bids must be delivered to the Division of Purchasing only.  Do NOT deliver bids to DOGM.



 

 

Instructions To Bidders 
 
1. Request for Bids 
 
The Utah Division of Purchasing is accepting bids for the MiVida and Standard Shaft Project.  The WORK 
consists of two mine closures, runoff control, and revegetation of disturbed areas at abandoned uranium 
mines in San Juan County, Utah.  Details of the WORK are contained in these Specifications.  Sealed 
bids are due on Wednesday, June 1, 2005 no later than 2:00 P.M., at which time they will be opened 
and read aloud at the Division of Purchasing's office. 
 
2. Qualifications of Bidders 
 
All CONTRACTORS must be currently licensed in Utah for the type of work to be done.  Bidders shall 
submit a photocopy of their current Utah license covering the type of work to be done with their bid. 
 
All CONTRACTORS who have previously performed WORK on a Utah Abandoned Mine Reclamation 
Program (UAMRP) project have been evaluated based on the Contractor Performance Rating Form 
(Appendix C).  A rating of ten points or more is required to bid on this project. 
 
3. Drawings and Specifications 
 
Drawings and Specifications may be obtained from the Division of Oil, Gas and Mining for the amount 
stated in the Project Summary and Checklist.  Checks should be made payable to the Utah Division of 
Oil, Gas and Mining.  The payment is nonrefundable. 
 
4. Pre-bid Meeting 
 
An optional pre-bid site meeting will be held for all interested bidders on Monday, May 23, 2005.  
Meet at the turnoff to the Lisbon Valley Industrial Area/Steen Road along highway 191 at 12:00 noon.  
From there bidders will travel to project area.  The meeting is expected to last two or three hours and will 
involve driving and hiking over rugged terrain.  High clearance four-wheel-drive vehicles are 
recommended. 
 
This meeting is optional.  Attendance is not required to bid, but attendance should result in a more 
responsible bid.  Abandoned mine closure work is different from standard residential or commercial 
construction.  It requires specialized work in unusual conditions and unique circumstances.  Because of 
the special nature of abandoned mine closure work, bidders are strongly encouraged to attend the pre-bid 
meeting.  If attendance at the meeting is not possible, bidders should make every effort to examine the 
project on their own time.  Abandoned mines are hazardous.  Do not enter the mines. 
 
5. Proposals 
 
Before submitting a proposal, each bidder shall carefully examine the drawings, specifications and other 
contract documents and shall visit the site of the WORK; shall fully inform him or herself as to all existing 
conditions and limitations; and shall include in the proposal the cost of all items included in the 
CONTRACT.  CONTRACTOR shall fill out all blanks and include all forms and submittals, or be subject to 
having the bid disqualified.  (See the check list of bid items on page i). 
 
The pages required for bidding are included in these specifications.  For convenience, additional unbound 
copies of these pages will be distributed at the pre-bid site meeting.  The bidder must submit the 
Proposal, Agency Contract Bond Statement, Bid Bond, Minority and Woman Business Enterprise 
Representation, Bid Schedule, photocopy of Utah contractor's license, and required submittals in the 
sealed bid, along with the required Division of Purchasing bid documents. 
 
Deliver proposals to the Division of Purchasing only.  Do not deliver proposals to DOGM. 
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6. Contract and Bond 
 
The contract agreement will be on a form similar to that which is bound in the specifications.  The 
completion date of construction will be as indicated in the proposal.  The successful bidder, within 14 
days after the bid opening, will be required to furnish a performance bond and a payment bond in an 
amount equal to one hundred percent (100%) of the contract price, said bonds shall be secured from a 
company satisfactory to OWNER.  The surety company must be a U.S. Department of Treasury 
(Circular 570) listed company. 
 
7. Listing of Subcontractors 
 
The experience and responsibility of Subcontractors may have bearing on the selection of a 
CONTRACTOR by the OWNER. 
 
The apparent two low bidders shall deliver to OWNER within 24 hours (excluding Saturday, Sunday, and 
State holidays) for OWNER's approval, a list of the names of Subcontractors to be furnished for each of 
the principal parts of the work and the corresponding dollar amounts.  Each principal part shall mean a 
subcontract dollar value in excess of $5,000.  A form for this submission is included in these 
Specifications.  Such list shall be binding upon the CONTRACTOR; however, OWNER has a right to 
reject any or all Subcontractors listed or unlisted which OWNER feels are unqualified to do the work. 
 
OWNER may withhold award of CONTRACT to any particular bidder if one or more of his or her proposed 
Subcontractors are considered by the OWNER to be unqualified. 
 
8. Interpretation of Plans and Specifications 
 
If any person contemplating submitting a bid for the proposed CONTRACT is in doubt as to the true 
meaning of any part of the drawings, specifications or other proposed CONTRACT documents, he or she 
may submit to the Division of Oil, Gas & Mining a written request for an interpretation thereof.  The person 
submitting the request will be responsible for its prompt delivery. 
 
Any interpretation of the proposed documents will be made only by addendum duly issued.  A 
copy of such addendum will be mailed or delivered to each person receiving a set of documents, 
and posted on the UAMRP website (www.ogm.utah.gov).  The OWNER will not be responsible for 
any other explanations or interpretations of the proposed documents. 
 
9. Addenda or Bulletins 
 
Any addenda or bulletins issued during the time of bidding shall become part of the documents issued to 
the bidders for the preparation of the bid, shall be covered in the bid, and shall be made a part of the 
CONTRACT. 
 
10. Bid Schedule 
 
Bidding CONTRACTORS shall examine the specifications and the Bid Schedule and fill in all blanks of 
the CONTRACTOR's Proposal and Bid Schedule and submit all required information contained in the 
Specifications Schedule, including required submittals, or have the bid subject to disqualification. 
 
11. Award of CONTRACT 
 
The CONTRACT will be awarded as soon as possible to the lowest responsible bidder, provided the bid 
is reasonable and is in the interests of the OWNER to accept.  Responsible bidders will be considered to 
be those bidders who have fully evaluated the work to be performed, as detailed in their bids.  For bidders 
who have previously performed WORK on a UAMRP project, evaluation of the responsibility of the bidder 
will also include consideration of past performance on AMR contracts for OWNER.  Both the Lump Sum 
Amount and the Variation in Quantities Unit Price for all work items will be considered in awarding the 
CONTRACT.  Lump Sum Amounts do not have to equal the product of the estimated quantity times the 
Variation in Quantity Unit Price, but OWNER may reject a bid if unit prices are substantially out of line with 
the Lump Sum Amount.  The OWNER reserves the right to waive any technicalities or formalities in any 



 

 

bid or in the bidding. 
 
12. Qualifications 
 
The CONTRACTOR's and Subcontractor's past performance, organization, equipment, and ability to 
perform and complete their contracts in the manner and within the time limit specified will be elements 
along with the cash amount of the bid, which will be considered by the OWNER in the letting of the 
CONTRACT.  A rating of ten points or more on the Contractor Performance Rating Form (Appendix B) is 
required for any CONTRACTOR who has previously performed WORK on a Utah AMR project.  The 
CONTRACTOR shall comply with and require all of his or her Subcontractors to comply with the license 
laws as required by the State of Utah. 
 
13. Cost Breakdown 
 
The CONTRACTOR shall, before starting WORK, submit to OWNER a cost breakdown showing the cost 
of various segments of the WORK according to a specification heading, the total amount equaling the 
CONTRACT price.  This breakdown shall be used as the basis for the payment of estimates as stated in 
the contract documents. 
 
14. Right to Reject Proposals 
 
The OWNER reserves the right to reject any or all proposals. 
 
15. Time is Essence and Award of CONTRACT 
 
Time is of the essence in award of the CONTRACT. 
 
16. Withdrawal of Bids 
 
Bids may be withdrawn upon written or electronic request received from bidders prior to the time fixed for 
opening.  Electronic request via FAX or E-mail must be received by OWNER in written form before bid 
opening.  Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of 
the bid after it has been opened. 
 
17. Bid Security 
 
Bid Security in the amount of five percent (5%) of the bid, made payable to the Division of Oil, Gas & 
Mining, shall accompany bid.  If a certified or cashier's check is used in lieu of bid bond, a current 
certificate from an approved surety company guaranteeing execution of a 100% Performance Bond and 
100% Payment Bond must be on file with the OWNER. 
 
18. Applicant Violator System (AVS) Eligibility Check 
 
Federal regulations (30 CFR 874.16) effective July 1, 1994, require all successful bidders on contracts 
funded through Title IV of the Surface Mining Control and Reclamation Act (SMCRA) of 1977 to be 
eligible under 30 CFR 773.15(b)(1) to receive a permit to conduct surface coal mining operations.  In 
general, this means that the Utah Abandoned Mine Reclamation Program may not hire a contractor who 
is or whose company is associated with a coal mine operator with outstanding unabated violations under 
SMCRA.  The regulations further require that contractor eligibility be confirmed by the Applicant/Violator 
System (AVS) at the U.S. Office of Surface Mining (OSM).  Compliance checks are also required for all 
subcontractors receiving 10% or more of the total contract amount. 
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19. Buy American Act 
 
Compliance with the Buy American Act is required for this project. The Buy American Act requires the use 
of domestically produced materials. 
 
 
20. Electronic Specs Available 
 
OWNER has electronic versions of the Contract Specifications available on DOGM’s website at 
http://www.ogm.utah.gov/amr/contract.htm.  Files include the text of the Contract Specifications (as a 
Microsoft Word file and an Adobe Acrobat *.pdf file), the maps (in *.pdf format, readable with Adobe 
Acrobat Reader software available free online).  Files can be downloaded from the website.  Any 
questions regarding digital data should be directed to Amber Fortner, 801-538-5437, e-mail:  
amberfortner@utah.gov
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Proposal 

 
 
 
NAME OF BIDDER                                                                                     DATE                                
 
 
TO THE DIVISION OF PURCHASING                                                          Re:  RX No: 560 52000000006 
3150 STATE OFFICE BUILDING 
SALT LAKE CITY, UTAH 84114 
 
Gentlemen: 
 
The undersigned, in compliance with your invitation for bids for the 
 
 MIVIDA AND STANDARD SHAFT PROJECT RECLAMATION CONSTRUCTION                                                     
 
having examined the Drawings and Specifications, related documents, and the site of the proposed work 
and being familiar with all of the conditions surrounding the construction of the proposed project, including 
the availability of labor, hereby propose to furnish all labor, materials, and supplies as required for the 
WORK in accordance with the CONTRACT documents as specified and within the time set forth and at 
the price stated below.  This price is to cover all expenses incurred in performing the WORK required 
under the CONTRACT Documents of which this Proposal is a part.  Negotiation of BID PRICE shall be 
completed with the OWNER prior to final execution of the CONTRACT. 
 
I/We acknowledge receipt of the following addenda: 
 
 
For all WORK shown on the Drawings and described in the Specifications, I/we agree to perform for the 
sum of: 
 
 
                                                                                                                DOLLARS ($                             ) 
(In case of discrepancy, written amount shall govern) 
 
 
For your consideration, we further propose the following ALTERNATIVES for the following total amounts 
to be added/deducted to/from the above bid amount: 
 
                                                                              Add $                              Deduct $                                 
 
I/We guarantee to complete the WORK within  30   calendar days after receipt of Notice to Proceed, 
should I/we be the successful bidder. 
 
For your consideration I/we propose an alternative amount of time to complete the WORK after Notice to 
Proceed, should I/we be the successful bidder.  Such an extension allows the following total amount to be 
deducted from the bid amount: 
 
Alternative:                                                            Total Calendar Days      Deduct $                                  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is                         , as required, in the sum of $                                                                  
                     (Bond or Check) 
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If applicable, the CONTRACTOR shall certify that all reclamation fees or civil penalty assessments 
required by the provision of the Surface Mining Control and Reclamation Act of 1977, P.L. 95-87, 30 
U.S.C. Sec 1201 et seq., have been paid.  Provided further, this certification requirement shall also apply 
to all Subcontractors utilized by the successful bidders. 
 
Upon receipt of notice of acceptance of this bid, the undersigned agrees to execute the CONTRACT 
within five (5) days and deliver OWNER's protective bond (performance and bid) in the prescribed form in 
the amount of 100% of the general construction contract price for faithful performance of the CONTRACT.  
The certified check, cashier's check or Bid Bond attached, in the amount not less than five percent (5%) 
of the above BID PRICE, shall become the property of the Division of Oil, Gas & Mining in the event that 
the CONTRACT is not negotiated and/or the OWNER's Protective Bond delivered within the time set 
forth, as liquidated damages for the delay and additional expense caused thereby. 
 

SUBSTITUTIONS AND ALTERNATIVES: 
 
The following substitutions and/or alternatives of materials and/or equipment are proposed for your 
consideration: 
 
Item Manufacturer and Description Addition Deduction 
 
                                                                                     $                            $                            
 
                                                                                     $                            $                            
 
                                                                                     $                            $                            
 
CONTRACTOR shall furnish and attach to this proposal all submittals as required in the specifications: 
     Section 0230, Part 1, 1.02 
     Section 0240, Part 1, 1.02, A 
     Section 0250, Part 1, 1.02, A-B-C 
     Section 0254, Part 1, 1.02 
      

     Section 0270, Part 1, 1.02, A-B 
     Section 0280, Part 1, 1.02, A-D 
     Section 0290, Part 1, 1.02, A-B 
 

 
 
The undersigned CONTRACTOR's License Number for Utah is                                                     
 
Type of Organization: 
 
                                                                                                                                                
(Corporation, Co-Partnership, Individual, etc.) (Tax ID No.) 
 
       SEAL  Respectfully submitted, 
(If a Corporation) 
                                                                      
  Name of Bidder 
 
                                                                      
  Address 
 
                                                                      
  Authorized Signature 
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STATE OF UTAH 
Division of Purchasing 

Agency Contract Bond Statement 
 

 
 
BIDDING REQUIREMENTS 
 
 A 5% bid bond or cashier's check is required by all vendors bidding on this project.  The bid bond 
must be attached to bid or it will be disqualified.  Checks submitted will be returned certified mail after 
an official award has been made. 
 
AWARD REQUIREMENTS 
 
 A 100% performance/payment bond will be required from the award vendor within 14 days after 
notification of award.  Bonds must be in the form of a cashier’s check (no personal or business checks) or 
a surety bond from a licensed surety company doing business in the State of Utah. 
 
 Performance/payment bonds (or checks) will be held as security for a period of 12 months 
after completion of project, per state law.  Checks submitted will be returned certified mail only after this 
specified time.  Bidder's name must be the same on both the bid forms and all bonds submitted. 
 
 Please indicate which method of bonding will be used if awarded this job: 
 
 
          100% CASHIERS CHECK 
 
          100% PERFORMANCE/PAYMENT BOND 
 
 Bond/Ins Company                                                                                          
 
 Agent name                                                                                                      
 
 Fax #                                                                Phone #                                                                
 
 Upon awarding, the requesting agency will fax a verification to the bonding company listed above 
to start the bonding process.  It is then the responsibility of the vendor to follow through with their bonding 
agent to assure the bond is processed.  After the bonding company sends the bond to vendor for 
signatures, it is the responsibility of the vendor to mail or hand carry the original bond (no copies or faxes 
accepted) to the requesting agency, to the attention of the contract person listed on the bid.  No work 
can commence until the requesting agency has receipt of this performance/payment bond.  After 
this time the contract will be officially released to the award vendor.  
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Bid Bond 
 
                                                                    
Date Bond Executed 
 
                                                                                                              
Principal 
                                                                                                              
Surety 
                                                                                                              
Sum of Bond 
 
 
KNOW ALL MEN OF THESE PRESENTS, that we, the PRINCIPAL AND SURETY above named, are held and firmly bound unto 
the STATE OF UTAH, ACTING BY AND THROUGH THE DIVISION OF OIL, GAS AND MINING OF UTAH, IN THE SUM OF THE 
AMOUNT STATED ABOVE, FOR THE PAYMENT OF WHICH SUM WELL AND TRULY TO BE MADE, we bind ourselves, our 
heirs, executors, administrators, and successors, jointly and severally, firmly by these presents.  THE CONDITION OF THIS 
OBLIGATION IS SUCH that whereas the principal has submitted the accompanying bid, dated as shown above, for 
 
$                                     
 
NOW THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal shall execute a 
CONTRACT and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being 
notified in writing of such CONTRACT to the principal, this obligation shall then be null and void; otherwise it shall remain in full force 
and effect. 
 
IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
above, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
 
                                                                                                                                                                               
Individual or Partnership Principal Corporate Principal 
 
                                                                                                                                                                              
Business Address Business Address 
 
                                                                                                                                                                              
 
 By:  Affix  
   Corporate 
                                                                                             Seal 
 Title 
 
                                                                                              
 Corporate Surety: 
                                                                                              
 Business Address 
NOTE:  If certified or cashier's                                                                                              
check is used in lieu of Bid 
Bond, a certificate from an 
approved surety company By:  Affix 
guaranteeing execution of a   Corporate 
full performance bond must                                                                                             Seal 
accompany bid. Attorney-in-Fact 
 
 
STATE OF UTAH ) 
COUNTY OF SALT LAKE ) 
 
                                                                               , being first duly sworn on oath, deposes and says that he/she is the 
Attorney-in-Fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has complied in 
all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations. 
 
Subscribed and sworn to before me this                     day of                                   , 20          . 
 
 
My commission expires                                    .                                                                                   
 Attorney-in-Fact 
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Bidder's Proposed Subcontractors, Suppliers & Vendors List 
 

MIVIDA AND STANDARD SHAFT PROJECT 
RECLAMATION CONSTRUCTION 

AMR/037/909 
Utah Division of Oil, Gas & Mining 

 
We submit the following list of first-tier subcontractors, suppliers and vendors for OWNER approval.  We 
recognize this list as binding on us, and acknowledge OWNER'S right to reject any or all subcontractors, 
suppliers or vendors listed or unlisted which the OWNER feels are unqualified to do the work. 
 

SUBCONTRACTOR CONTRACT 
AMOUNT 

STATE 
CONTRACTOR'S 

LICENSE NO. 

LICENSE 
LIMIT 

Excavation: 
 
 

   

Concrete Fabrication: 
 
 

   

Masonry: 
 
 

   

Demolition: 
 
 

   

Steel Fabrication: 
 
 

   

Revegetation: 
 
 

   

Trucking/Transport: 
 
 

   

Polyurethane Foam: 
 
 

   

Other: 
 
 

   

Other: 
 
 

   

Other: 
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BIDDER'S PROPOSED SUBCONTRACTORS, SUPPLIERS & VENDORS LIST 
Page 2 
 
 

SUPPLIER/VENDOR AMOUNT PRODUCT 

Ready-Mix: 
 
 

  

Cement/Block: 
 
 

  

Steel: 
 
 

  

Polyurethane Foam: 
 
 

  

Other: 
 
 

  

Other: 
 
 

  

Other: 
 
 

  

 
 
We certify that: 
1. This list includes all subcontractors, suppliers and vendors whose bids exceed $5,000 (for prime 

contractor bids less than $250,000) or $25,000 (for prime contractor bids of $250,000 or more). 
2. Where we have listed "Self" it is our intent to perform said work and that we generally and 

regularly perform that type of work, and are appropriately licensed. 
3. Any approved change in sub-bidders, suppliers or vendors which results in a lower contract price 

for sub-bid work shall accordingly reduce the total sum of the prime contract. 
 
 
 
  Signed by:                                                                                     
 
 
  Firm:                                                                                     
 
 
  Date:                                                                                     
 
Note:  Failure to submit this form properly completed and signed within 24 hours (not including Saturday, 
Sunday, or State holidays) of the bid opening may be grounds for OWNER'S refusal to enter into a written 
CONTRACT with BIDDER.  Action will be taken against BIDDER'S bid bond or cashier's check as 
deemed appropriate by OWNER.  Timely notice of unacceptable subcontractors, suppliers or vendors will 
be given to the BIDDER.  Reporting of subcontractors may be required for conformance with 63A-5-208 
UCA. 
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Minority And Woman Business Enterprise Representation 
 
 
The offeror represents that it    � is    � is not    a minority business enterprise. 
 

A minority business enterprise is defined as a concern that: 
 

1) is at least 51 percent owned by one or more individuals who are socially and 
economically disadvantaged, or a publicly owned business having at least 51 percent of 
its stock owned by one or more individuals who are socially and economically 
disadvantaged individuals; and 

2) has its management and daily business controlled by one or more such individuals. 
 

Qualified groups.  The offeror shall presume that socially and economically disadvantaged 
individuals include Black Americans, Hispanic American, Native Americans, Asian-Pacific 
American, Asian-Indian Americans, and other individuals found to be qualified by the Small 
Business Administration under 13 CFR 124.l. 

 
 
The offeror represents that it    � is    � is not    a woman business enterprise. 
 

A woman business enterprise is defined as a concern that: 
 

1) is at least 51 percent owned by one or more women, or a publicly owned business 
having at least 51 percent of its stock owned by one or more women; and 

2) has its management and daily business controlled by one or more of the women owners. 
 
 
Business firms which are 51 percent owned by minorities or women, but are in fact managed and 
operated by non-minority individuals do not qualify as minority or woman business enterprises. 
 
 
The offeror represents that the following proposed subcontractor(s) is (are) a minority or woman business 
enterprise: 
 
                                                                                    
 
                                                                                    
 
 
 
                                                                                         
   Signature of Offeror 
 
                                                                                         
   Title 
 
                                                                                         
   Date 
 
 
 
This information is requested for Federal reporting purposes only.  Minority/woman status has no bearing on the selection of a 
contractor. 
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Applicant/Violator System Eligibility Check 
 
 
Federal regulations (30 CFR 874.16) effective July 1, 1994, require all successful bidders on contracts 
funded through Title IV of the Surface Mining Control and Reclamation Act (SMCRA) of 1977 to be 
eligible under 30 CFR 773.15(b)(1) to receive a permit to conduct surface coal mining operations.  In 
general, this means that the Utah Abandoned Mine Reclamation Program may not hire a contractor who 
is or whose company is associated with a coal mine operator with outstanding unabated violations under 
SMCRA.  The regulations further require that contractor eligibility be confirmed by the Applicant/Violator 
System (AVS) at the U.S. Office of Surface Mining (OSM).  Compliance checks are also required for all 
subcontractors receiving 10% or more of the total contract amount. 
 
To comply with these rules, prospective bidders must provide the Division of Oil, Gas and Mining with 
information on the ownership and control of the firm for AVS review.  A bidder must receive a 
recommendation of "Issue" or "Conditional Issue" from the OSM AVS office to be awarded the contract. 
 
The two apparent low bidders shall submit to DOGM within 24 hours (excluding weekends and holidays) 
of the bid opening either a notarized copy of the "AML Contractor Ownership and Control Information 
Package" or else a copy of the "AML Contractor Ownership and Control Data Certification" updating and 
certifying previously submitted information.  DOGM will provide forms for these submissions or you may 
download from the Internet at http://www.avs.osmre.gov.  DOGM will submit the ownership and control 
information to OSM for AVS review.  OSM's review will be completed within 72 hours if the ownership and 
control data entry is complete. 
 
Bidders may choose to submit the required information prior to submitting the bid proposal in order to 
facilitate data entry by OSM and expedite the AVS review and contract award process.  Forms may be 
obtained from DOGM. 
 
The following information is required for the "AML Contractor Ownership and Control Information 
Package": 
 

• Contractor's identity (name, address, telephone, Social Security number, Employee ID number). 
• Contractor's legal structure (sole proprietorship, partnership, corporation). 
• Identities (name, address, telephone, SSN, EIN, % ownership) of every officer, general partner, 

shareholder (10% voting stock), director, or other controlling entity. 
• Identities of parties with the authority to commit the assets of the firm. 
• Identities of other relationships that give direct or indirect authority over the execution of the work. 
• List (name, address, permit number, MSHA number) of all permits issued in the last five years to 

or pending permit applications for coal mining operations by any parties identified above. 
• All of the above information for any subcontractor with 10% of the contract amount. 
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MiVida and Standard Shaft Project 
Summary Bid Schedule 

 
 
Mine Group Lump Sum Amount 
 
 
CONSTRUCTION SUBTOTAL $                                  
Carried over from Bid Schedule 
 
 
RADIOLOGICAL PROTECTION $                                  
See Section 0225 
 
 
MOBILIZATION/DEMOBILIZATION/CLEAN-UP FOR ALL MINE SITES $                                
See Section 0220 
 
 
BONDS & INSURANCE  $                                
 
 
TOTAL CONTRACT BID PRICE $                                
 
 
TOTAL CONTRACT BID PRICE WRITTEN: 
 
                                                                                                                                    
 
                                                                                                                                    
 
 
 
DATE:                              BY:   
 
                                     FIRM:   
 
By the above signature I/we acknowledge that I/we have examined the site conditions and have made the 
measurements and evaluations necessary to plan and bid the WORK. 
 
 
Note:  The "Variation in Quantity Unit Price" on the Mine Closure Bid Schedule will be used for 
adjustments to the CONTRACT amount where the actual WORK quantity varies by more than 15% from 
the estimated quantity listed in the bid schedule (see Supplementary Condition No. 6:  Variation in 
Estimated Quantity).  The "Variation in Quantity Unit Price" will also be used as the basis for determining 
costs for closures not currently specified in the WORK that may be added in the future by change order.  
Award of CONTRACT will be based on consideration of both the base "Bid Price" and the "Variation in 
Quantity Unit Price" for additional/reduced WORK. 



Bid Schedule 
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MiVida and Standard Shaft Project 
Bid Schedule 

McCormick Tunnel 
Feature ID/Tag No. Specified Work 

 
Est.  Qty Bid Price 

Amount 
Variation in 

Quantity 
Unit Price 

Site Access & 
Improvements 

Section 0230, Part 3.02 Access 1 ea. $ N/A 

4302411HO001 Section 300, Part A, 1. 
Temporary PUF plug 

1 cyd $ $                    /cyd   

Move mine cars Section 300, Part A, 3. 6 cars 
1 motor 

$ N/A 
    

4302411HO001 Section 300, Part A, 4. 
Backfill  

200 cyd $ $                     /cyd 

Regrade dump Section 0250 0.25 acre $ $                    /acre 

Revegetation Section 0290 0.40 acre $ $                    /acre 

 
Standard Mine 
Site Access & 
Improvements 

Section 0230, Part 3.02 Access 1 ea. $ N/A 

4302411VO001 Section 300, Part B 13,300 cyd $ $                     /cyd 

Bat Exclusion Section 0250, Part 3.01 Lump sum $ $ 

Revegetation Section 0290 0.20 acre $ $                    /acre

CONSTRUCTION TOTAL: $ 

 
 
 
 
 
Note:  Award of CONTRACT will be based on consideration of both the base "Bid Price" and the 
"Variation in Quantity Unit Price" for additional/reduced WORK.
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Contract Form 
Contract #                                                              

 
 
1. CONTRACTING PARTIES:  This contract is between the following agency of the State of Utah: 
 
Department of Natural Resources      560      Division of Oil, Gas and Mining, referred to as OWNER, 
                Agency Name                            Agency Code           Division 
and the following CONTRACTOR: 
 
                                                                             
Name 
                                                                             
Address 
                                                                             
City   State  Zip 
______________________________________ 
Contact Person 
______________________________________ 
Phone   E-mail Address 

LEGAL STATUS OF CONTRACTOR 
 �  Sole Proprietor 
 �  Non-Profit Corporation 
 �  For-Profit Corporation 
 �  Partnership 
 �  Government Agency 
 
Federal Tax ID#                                           
Vendor #                                                      
Commodity Code #       96273                          

 
FI-NET Accounting Codes: MiVida Project  

Fund Agency Org Approp. 
Unit 

Activity 
(Mine) 

Expend. 
Object 

Grant 
Category Project or Job 

746 560 9193   7316  NF MVD 09 B 
100 560 2881 REG  7308 GBS1 NA BSW 03 G 

 
 
2. GENERAL PURPOSE OF CONTRACT:  The general purpose of this contract is for reclamation 

construction of abandoned mine sites in San Juan County, Utah, referred to as the MiVida and 
Standard Shaft Project. 

 
3. PROCUREMENT:  This contract is entered into as a result of the procurement process on Bid #   

***PM   , Requisition #  RX 560 52000000006, FY2005, or the attached pre-approved sole source. 
 
4. CONTRACT PERIOD:  Effective date  ***MONTH DAY, 2005 .  Termination date  ***MONTH DAY, 

2005 unless terminated early or extended in accordance with the terms and conditions of this 
contract.  Renewal options (if any)***. 

 
5. CONTRACT COSTS:  CONTRACTOR will be paid a maximum of $  ***  for costs authorized by this 

contract. 
 
6. ATTACHMENT A:  Division of Purchasing's Standard Terms and Conditions. 
 

ATTACHMENT B:  SCOPE OF WORK, hereinafter the WORK, to be performed is that contained in 
the Drawings and Technical Specifications prepared by: the Division of Oil, Gas & Mining and entitled 
TECHNICAL SPECIFICATIONS:  MiVida and Standard Shaft Project Reclamation Construction; the 
General Specifications prepared by the Division of Oil, Gas and Mining entitled GENERAL 
CONDITIONS FOR ABANDONED MINE RECLAMATION PROJECTS, dated June, 1988; and the 
Supplementary Conditions listed in the Technical Specifications cited above. 

 
ATTACHMENT C:  Division of Oil, Gas and Mining Construction Terms and Conditions. 

 
ATTACHMENT D:  Cost Schedule
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Any conflicts between Attachment A and other Attachments will be resolved in favor of Attachment A. 
 
7. DOCUMENTS INCORPORATED INTO THIS CONTRACT BY REFERENCE BUT NOT ATTACHED: 
 

a. All other governmental laws, regulations, or actions applicable to the goods and/or services 
authorized by this contract. 

 
b. Utah State Procurement Code, Procurement Rules, and CONTRACTOR'S response to Bid # 

PM***   , dated  ***MONTH DAY, 2005. 
 
IN WITNESS WHEREOF, the parties sign and cause this contract to be executed. 
 
FOR THE CONTRACTOR: 
 
ATTEST:      CONTRACTOR: 
 
 
                                                                             BY:                                                                      
Secretary of Corporation or Witness 
        NAME:                                                                
 
        TITLE:                                                                 
 
        TAXPAYER ID #:                                                
FOR THE STATE OF UTAH: 
 
APPROVED FOR AVAILABILITY OF FUNDS: 
DEPARTMENT OF NATURAL RESOURCES  
DIVISION OF OIL, GAS & MINING                                                                               
        Anthony Gallegos, Acting AMR Administrator 
 
 
                                                                                                                                                          
Mary Ann Wright, Acting Director   Paula Dupin-Zahn, Budget/Accounting 
 
APPROVED FOR EXPENDITURE: 
DIVISION OF PURCHASING    DIVISION OF FINANCE 
 
 
                                                                                                                                                          
Douglas G. Richins, Director of Purchasing  (for) Kim S. Thorne, Director of Finance 
 
Agency Contact Phone Number Fax Number E-mail Address 

Tony Gallegos (801) 538-5267 (801) 359-3940 anthonygallegos@utah.gov

Amber Fortner (801) 538-5437 (801) 359-3940 amberfortner@utah.gov 

 
APPROVED AS TO FORM BY 
ATTORNEY GENERAL'S OFFICE 
DOGM Construction Contract (revised 06/17/04) 
Reference:  Division of Finance Form FI 84 (revised 08/26/03) 
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ATTACHMENT A 
STANDARD TERMS AND CONDITIONS 

 
1.  AUTHORITY:  Provisions of this contract are pursuant to the authority set forth in 63-56, Utah Code Annotated, 
1953, as amended, Utah State Procurement Rules (Utah Administrative Code Section R33), and related statutes 
which permit the State to purchase certain specified services, and other approved purchases for the State. 
 
2.  CONTRACT JURISDICTION, CHOICE OF LAW, AND VENUE:  The provisions of this contract shall be governed 
by the laws of the State of Utah.  The parties will submit to the jurisdiction of the courts of the State of Utah for any 
dispute arising out of this Contract or the breach thereof.  Venue shall be in Salt Lake City, in the Third Judicial 
District Court for Salt Lake County. 
 
3.  LAWS AND REGULATIONS:  Any and all supplies, services and equipment furnished will comply fully with all 
applicable Federal and State laws and regulations. 
 
4.  RECORDS ADMINISTRATION:  The CONTRACTOR shall maintain, or supervise the maintenance of all records 
necessary to properly account for the payments made to the CONTRACTOR for costs authorized by this contract.  
These records shall be retained by the CONTRACTOR for at least four years after the contract terminates, or until all 
audits initiated within the four years, have been completed, whichever is later.  The CONTRACTOR agrees to allow 
State and Federal auditors, and State Agency Staff, access to all the records to this contract, for audit and inspection, 
and monitoring of services.  Such access will be during normal business hours, or by appointment. 
 
5.  CONFLICT OF INTEREST:  CONTRACTOR represents that none of its officers or employees are officers or 
employees of the State of Utah, unless disclosure has been made in accordance with 67-16-8, Utah Code Annotated, 
1953, as amended. 
 
6.  CONTRACTOR, AN INDEPENDENT CONTRACTOR:  The CONTRACTOR shall be an independent contractor, 
and as such, shall have no authorization, express or implied, to bind the State to any agreements, settlements, 
liability, or understanding whatsoever, and agrees not to perform any acts as agent for the State, except as herein 
expressly set forth.  Compensation stated herein shall be the total amount payable to the CONTRACTOR by the 
State. The CONTRACTOR shall be responsible for the payment of all income tax and social security amounts due as 
a result of payments received from the State for these contract services.  Persons employed by the State and acting 
under the direction of the State shall not be deemed to be employees or agents of the CONTRACTOR. 
 
7.  INDEMNITY CLAUSE:  The CONTRACTOR agrees to indemnify, save harmless, and release the State of Utah, 
and all its officers, agents, volunteers, and employees from and against any and all loss, damages, injury, liability, 
suits, and proceedings arising out of the performance of this contract which are caused in whole or in part by the 
negligence of the CONTRACTOR's officers, agents, volunteers, or employees, but not for claims arising from the 
State's sole negligence. 
 
8.  EQUAL OPPORTUNITY CLAUSE:  The CONTRACTOR agrees to abide by the provisions of Title VI and VII of 
the Civil Rights Act of 1964 (42USC 2000e) which prohibits discrimination against any employee or applicant for 
employment or any applicant or recipient of services, on the basis of race, religion, color, or national origin; and 
further agrees to abide by Executive Order No. 11246, as amended, which prohibits discrimination on the basis of 
sex; 45 CFR 90 which prohibits discrimination on the basis of age; and Section 504 of the Rehabilitation Act of 1973, 
or the Americans with Disabilities Act of 1990 which prohibits discrimination on the basis of disabilities.  Also, the 
CONTRACTOR agrees to abide by Utah's Executive Order, dated March 17, 1993, which prohibits sexual 
harassment in the work place. 
 
9.  SEPARABILITY CLAUSE:  A declaration by any court, or any other binding legal source, that any provision of this 
contract is illegal and void shall not affect the legality and enforceability of any other provision of this contract, unless 
the provisions are mutually dependent. 
 
10.  RENEGOTIATION OR MODIFICATIONS:  This contract may be amended, modified, or supplemented only by 
written amendment to the contract, executed by the same persons or by persons holding the same position as 
persons who signed the original agreement on behalf of the parties hereto, and attached to the original signed copy 
of the contract. 
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11.  DEBARMENT:  The CONTRACTOR certifies that neither it nor its principals are presently debarred, suspended, 
proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction (contract), by 
any governmental department or agency.  If the CONTRACTOR cannot certify this statement, attach a written 
explanation for review by the State.  The CONTRACTOR must notify the State Director of Purchasing within 30 days 
if debarred by any governmental entity during the Contract period. 
 
12.  TERMINATION:  Unless otherwise stated in the Special Terms and Conditions, this contract may be terminated, 
with cause by either party, in advance of the specified termination date, upon written notice being given by the other 
party.  The party in violation will be given ten (10) working days after notification to correct and cease the violations, 
after which the contract may be terminated for cause.  This contract may be terminated without cause, in advance of 
the specified expiration date, by either party, upon 90 days prior written notice being given the other party.  On 
termination of this contract, all accounts and payments will be processed according to the financial arrangements set 
forth herein for approved services rendered to date of termination. 
 
13.  NONAPPROPRIATION OF FUNDS:  The CONTRACTOR acknowledges that the State cannot contract for the 
payment of funds not yet appropriated by the Utah State Legislature.  If funding to the State is reduced due to an 
order by the Legislature or the Governor, or is required by State law, or if federal funding (when applicable) is not 
provided, the State may terminate this contract or proportionately reduce the services and purchase obligations and 
the amount due from the State upon 30 days written notice.  In the case that funds are not appropriated or are 
reduced, the State will reimburse CONTRACTOR for products delivered or services performed through the date of 
cancellation or reduction, and the State will not be liable for any future commitments, penalties, or liquidated 
damages. 
 
14.  SALES TAX EXEMPTION:  The State of Utah’s sales and use tax exemption number is E33399.  The tangible 
personal property or services being purchased are being paid from State funds and used in the exercise of that 
entity’s essential functions.  If the items being purchased are construction materials, they will be converted into real 
property by employees of this government entity, unless otherwise stated in the contract. 
 
15.  WARRANTY:  The CONTRACTOR agrees to warrant and assume responsibility for all products (including 
hardware, firmware, and/or software products) that it licenses, contracts, or sells to the State of Utah under this 
contract for a period of one year, unless otherwise specified and mutually agreed upon elsewhere in this contract.  
The CONTRACTOR (seller) acknowledges that all warranties granted to the buyer by the Uniform Commercial Code 
of the State of Utah apply to this contract.  Product liability disclaimers and/or warranty disclaimers from the seller are 
not applicable to this contract unless otherwise specified and mutually agreed upon elsewhere in this contract.  In 
general, the CONTRACTOR warrants that:  (1) the product will do what the salesperson said it would do, (2) the 
product will live up to all specific claims that the manufacturer makes in their advertisements, (3) the product will be 
suitable for the ordinary purposes for which such product is used, (4) the product will be suitable for any special 
purposes that the State has relied on the CONTRACTOR’s skill or judgment to consider when it advised the State 
about the product, (5) the product has been properly designed and manufactured, and (6) the product is free of 
significant defects or unusual problems about which the State has not been warned.  Remedies available to the State 
include the following:  The CONTRACTOR will repair or replace (at no charge to the State) the product whose 
nonconformance is discovered and made known to the CONTRACTOR in writing.  If the repaired and/or replaced 
product proves to be inadequate, or fails of its essential purpose, the CONTRACTOR will refund the full amount of 
any payments that have been made.  Nothing in this warranty will be construed to limit any rights or remedies the 
State of Utah may otherwise have under this contract. 
 
16.  PUBLIC INFORMATION:  CONTRACTOR agrees that the contract will be a public document, and may be 
available for distribution.  And CONTRACTOR gives the State express permission to make copies of the contract 
and/or of the response to the solicitation in accordance with the State of Utah Government Records Access and 
Management Act.  The permission to make copies as noted will take precedence over any statements of 
confidentiality, proprietary information, copyright information, or similar notation. 
 
17.  DELIVERY:  Unless otherwise specified in this contract, all deliveries will be F.O.B. destination with all 
transportation and handling charges paid by the CONTRACTOR.  Responsibility and liability for loss or damage will 
remain with CONTRACTOR until final inspection and acceptance when responsibility will pass to the State except as 
to latent defects, fraud and CONTRACTOR's warranty obligations. 
 
18.  ORDERING AND INVOICING:  All orders will be shipped promptly in accordance with the delivery schedule.  
The CONTRACTOR will promptly submit invoices (within 30 days of shipment or delivery of services) to the State.  
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The State contract number and/or the agency purchase order number shall be listed on all invoices, freight tickets, 
and correspondence relating to the contract order.  The prices paid by the State will be those prices listed in the 
contract.  The State has the right to adjust or return any invoice reflecting incorrect pricing. 
 
19.  PAYMENT:  Payments are normally made within 30 days following the date the order is delivered or the date a 
correct invoice is received, whichever is later.  All payments to the CONTRACTOR will be remitted by mail unless 
paid by the State of Utah’s Purchasing Card. 
 
20.  PATENTS, COPYRIGHTS, ETC.:  The CONTRACTOR will release, indemnify and hold the State, its officers, 
agents and employees harmless from liability of any kind or nature, including the CONTRACTOR's use of any 
copyrighted or un-copyrighted composition, secret process, patented or un-patented invention, article or appliance 
furnished or used in the performance of this contract. 
 
21.  ASSIGNMENT/SUBCONTRACT:  CONTRACTOR will not assign, sell, transfer, subcontract or sublet rights, or 
delegate responsibilities under this contract, in whole or in part, without the prior written approval of the State. 
 
22.  DEFAULT AND REMEDIES:  Any of the following events will constitute cause for the State to declare 
CONTRACTOR in default of the contract:  1. Nonperformance of contractual requirements; 2. A material breach of 
any term or condition of this contract.  The State will issue a written notice of default providing a ten (10) day period in 
which CONTRACTOR will have an opportunity to cure.  Time allowed for cure will not diminish or eliminate 
CONTRACTOR's liability for damages.  If the default remains, after CONTRACTOR has been provided the 
opportunity to cure, the State may do one or more of the following:  1. Exercise any remedy provided by law; 2. 
Terminate this contract and any related contracts or portions thereof; 3. Impose liquidated damages, if liquidated 
damages are listed in the contract; 4. Suspend CONTRACTOR from receiving future solicitations. 
 
23.  FORCE MAJEURE:  Neither party to this contract will be held responsible for delay or default caused by fire, riot, 
acts of God and/or war which is beyond that party's reasonable control.  The State may terminate this contract after 
determining such delay or default will reasonably prevent successful performance of the contract. 
 
24.  PROCUREMENT ETHICS:  The CONTRACTOR understands that a person who is interested in any way in the 
sale of any supplies, services, construction, or insurance to the State of Utah is violating the law if the person gives or 
offers to give any compensation, gratuity, contribution, loan or reward, or any promise thereof to any person acting as 
a procurement officer on behalf of the State, or who in any official capacity participates in the procurement of such 
supplies, services, construction, or insurance, whether it is given for their own use or for the use or benefit of any 
other person or organization (63-56-73, Utah Code Annotated, 1953, as amended). 
 
25.  CONFLICT OF TERMS:  CONTRACTOR Terms and Conditions that apply must be in writing and attached to the 
contract.  No other Terms and Conditions will apply to this contract including terms listed or referenced on a 
CONTRACTOR’s website, terms listed in a CONTRACTOR quotation/sales order, etc.  In the event of any conflict in 
the contract terms and conditions, the order of precedence shall be:  1. State Standard Terms and Conditions; 2. 
State Special Terms and Conditions; 3. CONTRACTOR Terms and Conditions. 
 
DOGM Standard Terms and Conditions (revised 06/11/04) 
Reference:  Division of Purchasing Standard Terms and Conditions (revised 11/21/03) 
 

End Attachment A 
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ATTACHMENT B 
SCOPE OF WORK 

 
SCOPE OF WORK, hereinafter the WORK, to be performed is that contained in the Drawings and Technical 
Specifications prepared by: the Division of Oil, Gas & Mining and entitled TECHNICAL SPECIFICATIONS: MiVida 
and Standard Shaft Project Reclamation Construction; the General Specifications prepared by the Division of Oil, 
Gas and Mining entitled GENERAL CONDITIONS FOR ABANDONED MINE RECLAMATION PROJECTS, dated 
June 1988; and the Supplementary Conditions listed in the Technical Specifications cited above. 
 
The CONTRACTOR agrees to furnish all labor, materials and equipment to complete the WORK as described the 
Drawings, Specifications, and addenda to the specifications which are hereby made a part of this CONTRACT by 
reference.  It is understood and agreed by the parties hereto that all WORK will be performed as required in the 
Drawings and Specifications and will be subject to inspection and approval prior to final acceptance by the OWNER.  
The relationship of the CONTRACTOR to the OWNER hereunder is that of an independent CONTRACTOR. 
 

End Attachment B 
 
 

ATTACHMENT C 
DIVISION OF OIL, GAS AND MINING 

CONSTRUCTION TERMS AND CONDITIONS 
 
ARTICLE 1.  TIME OF COMPLETION.  The WORK under this CONTRACT shall be commenced upon notice to 
proceed and shall be completed within  30  calendar days after date marked on registered receipt of said Notice to 
Proceed and no later than  December 31, 2005.  WORK delays caused by weather may, at the discretion of the 
OWNER, extend the completion date.  CONTRACTOR also agrees to the liquidated damages provisions of Article 
12. 
 
ARTICLE 2.  PAYMENT.  OWNER will promptly pay for services performed by the CONTRACTOR.  Vouchers for 
reimbursement of expenditures under this Agreement must be filed promptly with OWNER's Representative by the 
tenth day of the month following the month in which WORK has been performed.  OWNER will withhold from 
payment an amount not to exceed 10% of the total CONTRACT cost, except for Mobilization, which will have 40% 
withheld, until all WORK has been performed by the CONTRACTOR and is approved and accepted by OWNER. 
 
ARTICLE 3.  INDEBTEDNESS.  Before final payment is made, the CONTRACTOR must submit evidence including 
lien waivers, satisfactory to the OWNER that all payrolls, materials bills, subcontracts and outstanding indebtedness 
in connection with the WORK have been paid or that arrangements have been made for their payment.  Payment will 
be made without unnecessary delay after receipt of such evidence as mentioned above and Final Acceptance of the 
WORK by the OWNER. 
 
ARTICLE 4.  ADDITIONAL WORK.  It is understood and agreed by the parties hereto that no money will be paid to 
the CONTRACTOR for any additional WORK, labor or materials furnished unless a new CONTRACT in the form of a 
Change Order or a modification hereof for such additional materials or labor has been executed by OWNER and 
CONTRACTOR.  The OWNER specifically reserves the right to modify or amend this CONTRACT and the total sum 
due hereunder either by enlarging or restricting the WORK through a change order. 
 
ARTICLE 5.  ACCEPTANCE.  The WORK will be inspected for acceptance by the OWNER promptly upon receipt of 
notice from the CONTRACTOR that the WORK is complete and ready for inspection. 
 
ARTICLE 6.  DISPUTES PERTAINING TO PAYMENT FOR WORK.  Any disputes which may arise respecting the 
value of any WORK done, or any WORK omitted, or of any ADDITIONAL WORK which CONTRACTOR may be 
required to perform, or respecting any other elements involved in this CONTRACT, will be decided by the Director of 
the Division of Oil, Gas & Mining, acting as the OWNER. 
 
ARTICLE 7.  TERMINATION OF CONTRACT 
 
a. If the CONTRACTOR is adjudged bankrupt or if the CONTRACTOR makes a general assignment for the benefit 

of CONTRACTOR'S creditors or if a receiver is appointed on account of CONTRACTOR'S insolvency, or if 
CONTRACTOR or any of his/her Subcontractors violates any of the provisions of this CONTRACT, or if the 
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CONTRACTOR does not perform the WORK according to the Specifications, the OWNER may serve written 
notice upon CONTRACTOR of its intention to terminate the CONTRACT; and unless within ten (10) days after 
the serving of the notice, the violation ceases, the OWNER then may take over the WORK and at the expense of 
the CONTRACTOR, complete it by contract or by any other method it may deem advisable.  The CONTRACTOR 
will be liable to the OWNER for any excess cost incurred by the OWNER and the OWNER may, without liability 
for so doing, take possession of and utilize in completing the WORK, such materials, appliances, paint, and any 
other property belonging to the CONTRACTOR as may be on the site of the WORK. 

 
b. OWNER may terminate this Agreement upon thirty days written notice to CONTRACTOR in the event the U.S. 

Department of the Interior fails to grant to OWNER sufficient funds to meet its obligations under this Agreement.  
In such event, CONTRACTOR will be entitled to receive just and equitable compensation for any satisfactory 
WORK completed up to the time of termination. 

 
ARTICLE 8.  OWNER'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE APPLICATION THEREOF.  The 
OWNER may withhold from payment to the CONTRACTOR an amount or amounts as, in the OWNER'S judgment, 
may be necessary to pay just claims against the CONTRACTOR or any Subcontractor for labor and services 
rendered and materials furnished in and about the WORK.  The OWNER in its discretion may apply the withheld 
amounts on the payment of such claims.  In so doing the OWNER will be deemed the agent of the CONTRACTOR 
and payments so made by the OWNER will be considered as a payment made under the CONTRACT by the 
OWNER to the CONTRACTOR and the OWNER will not be liable to the CONTRACTOR for any such payments 
made in good faith.  Such payments may be made without prior determination of the claim or claims. 
 
ARTICLE 9.  INDEPENDENT CONTRACTOR.  The CONTRACTOR will be considered an independent contractor, 
and, as such, has no authorization, expressed or implied, to bind the State of Utah or the OWNER to any agreement, 
settlement, liability or understanding whatsoever, nor to perform any acts as agent for the State of Utah, except as 
herein expressly set forth.  The compensation provided for herein will be the total compensation payable hereunder 
by the State of Utah or the OWNER. 
 
ARTICLE 10.  LIABILITY AND INDEMNIFICATION.  It is agreed that the CONTRACTOR will at all times protect and 
indemnify and save harmless, the State of Utah and all institutions, agencies, departments, authorities and 
instrumentalities of the State of Utah and any member of their governing bodies or of their boards or commissions or 
any of their elected or appointed officers or any of their employees or authorized volunteers, or the private 
landowners who have consented to reclamation construction and/or have consented to allow ingress or egress to a 
reclamation site, as described in the general conditions of the project specifications which are included herein by 
reference, from any and all claims, damages of every kind and nature made, rendered or incurred by or in behalf of 
any person or corporation whatsoever, including the parties hereto and their employees that may arise, occur or grow 
out of any acts, actions, work or other activity done by the CONTRACTOR in the performance and execution of this 
CONTRACT. 
 
ARTICLE 11.  SUBCONTRACTOR.  No part of this CONTRACT may be sublet by the CONTRACTOR without the 
prior written approval of the OWNER.  The CONTRACTOR and the OWNER for themselves, their heirs, successors, 
executors, and administrators, hereby agree to the full performance of the covenants herein contained. 
 
ARTICLE 12.  LIQUIDATED DAMAGES.  In the event the CONTRACTOR fails to complete the WORK within the 
time agreed upon in CONTRACTOR's schedule as set forth in Article 2, or within such additional time as may have 
been allowed by the OWNER, there will be deducted from any moneys due or that may become due the 
CONTRACTOR the sum of  $781.00  per day for each and every calendar day beyond the agreed or extended 
completion day that the WORK remains uncompleted.  Such sum is fixed and agreed upon by the OWNER and the 
CONTRACTOR as liquidated damages due the OWNER by reason of the inconvenience and added costs of 
administration, engineering and supervision resulting from the CONTRACTOR's default, and not as a penalty. 
 
Permitting the CONTRACTOR to continue and finish the WORK or any part of it after the time fixed for its completion, 
or after the date to which the time for completion may have been extended, in no way operates as a waiver on the 
part of the OWNER of any of OWNER'S rights under the CONTRACT. 
 
ARTICLE 13.  DEFAULT:  In the event of default by the CONTRACTOR, termination may be executed as described 
by the Termination for Default Clause of the DIVISION OF OIL, GAS AND MINING GENERAL CONDITIONS FOR 
ABANDONED MINE RECLAMATION PROJECTS. 
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ARTICLE 14.  NONAPPROPRIATION OF FUNDS:  Financial obligations of the OWNER payable after the current 
fiscal year are contingent upon funds for the purpose being appropriated, budgeted or otherwise made available.  If 
funds are not appropriated or otherwise available to continue the payment, this contract may be terminated without 
penalty by giving thirty (30) days written notice. 
 
ARTICLE 15.  CERTIFICATIONS:  PART A: Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – Lower Tier Covered Transactions.  1) The CONTRACTOR certifies that neither it nor its 
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from 
participation in this transaction (contract), by any Federal department or agency.  2) Where the CONTRACTOR is 
unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation 
to this proposal.  PART B: Certification Regarding Lobbying.  The undersigned certifies, to the best of his or her 
knowledge and belief, that: 1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or employee of an agency, a Member 
of Congress and officer or employee of Congress, or an employee of a Member of Congress in connection with the 
awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into 
of any cooperative agreement and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement.  2) If any funds other than Federal appropriated funds have been 
paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions.  This certification is a 
material representation of fact upon which reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering into this transaction imposed by Section 1352, 
title 31, U.S. Code.  Any person who fails to file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
The CONTRACTOR was selected for this contract in accordance with the State of Utah, Division of Purchasing's 
Regulations for the Procurement of Construction and Professional Services. 
 
DOGM Construction Terms and Conditions (revised 09/24/03) 
 

End Attachment C 
 
 

ATTACHMENT D 
COST SCHEDULE 

 
The Cost Schedule will be generated from the Bid Schedule following the award of the CONTRACT. 
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Performance Bond 
(Title 63, Chapter 56, U. C. A. 1953, as Amended) 

 
KNOW ALL MEN BY THESE PRESENTS: 
 That                                                                                    , hereinafter referred to as the "Principal," 
and                                                                        , a corporation organized and existing under the laws of 
the State of                                , with its principal office in the City of                                       , hereinafter 
referred to as the "Surety," are held and firmly bound unto                                                                         , 
hereinafter referred to as the "Obligee," in the amount of                                                                              
DOLLARS ($                                   ) for the payment whereof, the said Principal and Surety bind 
themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly 
by these presents. 
 WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the  
                        day of                                  , 20           , which Contract is hereby referred to and made a 
part hereof as fully and to the same extent as if copied at length herein. 
 NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully 
perform the Contract in accordance with the Plans, Specifications and conditions thereof, then this 
obligation shall be void; otherwise it shall remain in full force and effect. 
 PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, 
Utah Code Annotated, 1953, as Amended, and all liabilities on this Bond shall be determined in 
accordance with said provisions to the same extent as if it were copied at length herein. 
 IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this 
                        day of                                  , 20           . 
 
                                                                         (Seal) 
        Principal 
WITNESS OR ATTESTATION:                                                                     
        By 
                                                                                                                                               (Seal) 
        Surety 
WITNESS:                                                                        
        By 
 
                                                                              
 
 
 
STATE OF UTAH  ) 
     ) SS 
COUNTY OF SALT LAKE ) 
 
                                                       , being first duly sworn on oath, deposes and says that he/she is the 
Attorney-in-fact of the                                                      and that he/she is duly authorized to execute and 
deliver the foregoing obligation that said company is authorized to execute the same, and has complied in 
all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations. 
                                                                                
 
Subscribed and sworn to before me this 
                   day of                         , 20         .                                                                          
        NOTARY PUBLIC 
        My commission expires:                                 
 
APPROVED AS TO FORM:  ATTORNEY GENERAL'S OFFICE 
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Payment Bond 
(Title 63, Chapter 56, U. C. A. 1953, as Amended) 

 
KNOW ALL MEN BY THESE PRESENTS: 
 That                                                                                    , hereinafter referred to as the "Principal," 
and                                                                        , a corporation organized and existing under the laws of 
the State of                                , with its principal office in the City of                                       , hereinafter 
referred to as the "Surety," are held and firmly bound unto                                                                           , 
hereinafter referred to as the "Obligee," in the amount of                                                                                
DOLLARS ($                                   ) for the payment whereof, the said Principal and surety bind 
themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly 
by these presents. 
 WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the  
                        day of                                 , 20            , which Contract is hereby referred to and made a 
part hereof as fully and to the same extent as if copied at length herein. 
 NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all 
claimants supplying labor or materials to him/her or his/her subcontractors in the prosecution of the work 
provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and 
effect. 
 PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 63, Chapter 56, 
Utah Code Annotated, 1953, as amended and all liabilities on this bond to all such claimants shall be 
determined in accordance with said provisions to the same extent as if it were copies at length herein. 
 IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this 
                        day of                                  , 20           . 
 
                                                                          
(Seal) 
         Principal 
WITNESS OR ATTESTATION:                                                                      
         By 
                                                                                                                                                
(Seal) 
         Surety 
WITNESS:                                                                         
         By 
                                                                              
 
 
STATE OF UTAH  ) 
     ) SS 
COUNTY OF SALT LAKE ) 
 
                                                       , being first duly sworn on oath, deposes and says that he/she is the 
Attorney-in-fact of the                                                      and that he/she is duly authorized to execute and 
deliver the foregoing obligation that said company is authorized to execute the same, and has complied in 
all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations. 
                                                                                 
 
 
Subscribed and sworn to before me this 
                   day of                         , 20         .                                                                          
        NOTARY PUBLIC 
        My commission expires:                                
 
APPROVED AS TO FORM:  ATTORNEY GENERAL'S OFFICE 
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STATE OF UTAH 
CONTRACT AMENDMENT 

 
AMENDMENT #       to CONTRACT #      
 
TO BE ATTACHED TO AND MADE A PART OF the above numbered contract by and between the State 
of Utah, Division Of Oil, Gas And Mining, referred to as STATE and, FIRM NAME, referred to as 
CONTRACTOR. 
 
MiVida and Standard Shaft Project         AMR/037/909       
 
THE PARTIES AGREE TO AMEND THE CONTRACT AS FOLLOWS: 
 

1. Contract period: 
       (original starting date) 
 
       (current ending date) 
 
       new ending date 

2. Contract amount: 
      (current contract amount) 
 
      (amendment amount) 
 
      new contract amount 
 (add current amount to amendment amount)

3. Change Details: 
Fund Agency Org Approp. 

Unit 
Activity 
(Mine) 

Grant 
Category Project or Job 

100 560 2881 REG        NF MDV 08 B
 
ITEM 
NO. 

DESCRIPTION OF CHANGES IN 
QUANTITIES, UNIT PRICES, SCHEDULE, ETC. 

INCREASE 
(DECREASE) 

1. DESCRIPTION OF CHANGES IN QUANTITIES, UNIT PRICES, SCHEDULE. $*** 

2. DESCRIPTION OF CHANGES IN QUANTITIES, UNIT PRICES, SCHEDULE. $*** 

3. DESCRIPTION OF CHANGES IN QUANTITIES, UNIT PRICES, SCHEDULE $*** 

4. SUBTOTAL  $*** 

5. BONDS & INSURANCE (6% of Change Order Amount) $*** 

6. TOTAL AMOUNT OF CHANGE ORDER $*** 
 
4. Effective Date of Amendment:        
All other conditions and terms in the original contract remain the same. 
IN WITNESS WHEREOF, the parties sign and cause the amendment to be executed. 
 
Approved by 
 Contract Rep: _________________________________________ Date:  ______________ 
Approved by 
 AMR Admin: _________________________________________ Date:  ______________ 
Accepted by 
 Contractor: _________________________________________ Date:  ______________ 
Approved by 
 DOGM Budget Off: _________________________________________ Date:  ______________ 
Approved by 
 DOGM Director _________________________________________ Date:  ______________ 
Approved by 
 Div’n Purchasing: _________________________________________ Date:  ______________ 
Approved by 
 Div’n of Finance: _________________________________________ Date:  ______________ 
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Certificate Of Substantial Completion 
 

 UTAH DIVISION OF OIL, GAS AND MINING  
 
PROJECT      MiVida and Standard Shaft Project                                   PROJECT NO.  AMR/037/909 
                        CONTRACT NO.        #               
 
The WORK performed under the subject CONTRACT has been reviewed on this date and found to be 
substantially completed. 
 

DEFINITION OF SUBSTANTIAL COMPLETION 
 

The date of substantial completion of a project or specified area of a project is the date 
when the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the 
OWNER can occupy the project or specified area of the project for the use for which it was 
intended. 

 
A list of items to be completed or corrected, prepared by the Division of Oil, Gas & Mining and verified by 
the OWNER, is appended hereto.  This list may not be exhaustive, and the failure to include an item on it 
does not alter the responsibility of the CONTRACTOR to complete all the WORK in accordance with the 
Contract Documents, including authorized changes thereof. 
 
 
Division of Oil, Gas & Mining                                                                                  
  CONTRACT REPRESENTATIVE DATE 
 
 
The CONTRACTOR will complete or correct the work on the list of items appended hereto within  
         days from the above date of issuance of this Certificate. 
 
                                                                                                                                                  
CONTRACTOR AUTHORIZED REPRESENTATIVE DATE 
 
 
The OWNER accepts the project or specified area of the project as substantially complete and will assume 
full possession of the project or specified area of the project at                    (time) on                         (date). 
 
 
Division of Oil, Gas & Mining                                                                                  
OWNER CONTRACT REPRESENTATIVE DATE 
 
                                                                               
  ADMINISTRATOR, AMR DATE 
 
RESPONSIBILITIES AND/OR EXCEPTIONS: 
 
 
 
 
 
This form used by permission of A.I.A. 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
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Certificate Of Final Acceptance 
 
 

UTAH DIVISION OF OIL, GAS AND MINING 
 
PROJECT      MiVida and Standard Shaft Project                                  PROJECT NO.     AMR/037/909 
                       CONTRACT NO.       #                   
 
 
The WORK performed under the subject CONTRACT has been reviewed on this date and found to be 
completed. 
 
 

DEFINITION OF FINAL ACCEPTANCE 
 
 

The date of final acceptance of a project is the date when the construction is completed in 
accordance with the Contract Documents, as modified by any change orders agreed to by 
the parties, so that the OWNER can occupy the project for the use for which it was 
intended. 

 
 
Items listed on the Certificate of Substantial Completion, as prepared by the Division of Oil, Gas & Mining, 
have been completed or corrected and verified by the OWNER as having been completed or corrected. 
 
 
Division of Oil, Gas & Mining                                                                                 
OWNER INSPECTOR DATE 
 
                                                                               
  CONTRACT REPRESENTATIVE DATE 
 
 
                                                                                                                                                          
CONTRACTOR AUTHORIZED REPRESENTATIVE DATE 
 
 
 
 
The OWNER accepts the project as complete and will assume full possession of the project or specified 
area of the project at            pm (time) on                         , 20     (date). 
 
 
Division of Oil, Gas & Mining                                                                                 
OWNER ADMINISTRATOR, AMRP DATE 
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DIVISION OF OIL, GAS AND MINING 
GENERAL CONDITIONS FOR 
ABANDONED MINE RECLAMATION PROJECTS 
 
1. Definitions: 
 

A. The CONTRACT documents consist of the 
agreement, the general conditions of the 
CONTRACT, the drawings and specifications, 
including all modifications thereof incorporated in 
the documents before their execution.  These form 
the CONTRACT. 

 
B. The OWNER and the CONTRACTOR or pronouns 

used in place thereof, are those mentioned as such 
in the agreement.  They are treated throughout the 
CONTRACT documents as if each were in the 
singular number. 

 
C. The term "Subcontractor," as employed herein, 

includes anyone having a direct CONTRACT with 
anyone except the OWNER to provide material 
and/or labor under this CONTRACT, and it includes 
one who furnishes material worked to a special 
design according to the plans and/or specifications 
of this WORK, but does not include one who merely 
furnishes material not so worked. 

 
D. The word "state," or pronoun used in place thereof, 

is to designate the State of Utah, as represented by 
the Division of Oil, Gas & Mining. 

 
E. The word "OWNER," or pronoun used in place 

thereof, is to designate the State of Utah, as 
represented by the Division of Oil, Gas & Mining. 

 
F. The term "WORK" of the CONTRACTOR or 

subcontractor includes labor or materials or both, 
and the SCOPE OF WORK. 

 
G.  The term "site" shall be used to refer to all areas 

where the WORK is to be performed. 
 

H.  The term "engineer" shall be used to refer to a 
consultant representing the OWNER or a 
designated representative of the OWNER. 

 
I.  The applicable laws and regulations of the State of 

Utah shall govern the execution of the WORK 
embodied in the contract documents. 

 
2. Correlation and Intent of Documents: 
 

The CONTRACT documents are complementary, and 
what is called for by any one shall be as binding as if 
called for by all.  The intention of the documents is to 
include all labor and materials, equipment, and 
transportation necessary for the proper and complete 
execution of the WORK, and equal in quality and 
workmanship to the highest standards.  The 
CONTRACTOR is to abide by and comply with the true 
intent and meaning of all drawings and specifications 
taken as a whole and is not to avail himself to the 
detriment of the WORK, of any manifestly unintentional 
error or omission, should any exist.  All minor details of 
WORK which are not shown on the plans, as well as 
such items as are not specifically mentioned in the 

specifications but are obviously necessary for the proper 
completion of the WORK, shall be considered as 
incidental and as being part of the WORK. 

 
3. Copies Furnished: 
 

Unless otherwise provided in the CONTRACT 
documents, the OWNER will furnish the 
CONTRACTOR, free of charge to the CONTRACTOR, 
copies of drawings and specifications, reasonably 
necessary for the execution of the WORK. 

 
4. Dimensions: 
 

Where no figures or memoranda are given, the drawings 
shall be accurately followed according to their scale, but 
figures or memoranda are to be preferred to the scale, 
in all cases of difference, and the larger scale details 
shall take preference over those of smaller scale. 

 
5. Detail Drawings and Instructions: 
 

The OWNER shall furnish, with reasonable promptness, 
additional instructions, by means of drawings or 
otherwise, necessary for the proper execution of the 
WORK.  All such drawings and instructions shall be 
consistent with the CONTRACT documents, true 
developments thereof, and reasonably inferable 
therefrom.  The WORK shall be executed in conformity 
with the drawings and instructions.  Any WORK 
performed by the CONTRACTOR in advance of these 
drawings and instructions shall be entirely at the 
CONTRACTOR's risk. 

 
6. Drawings and Specifications on the Work: 
 

The CONTRACTOR shall keep at the jobsite one copy 
of all drawings and specifications on the WORK in good 
order, available to the OWNER and their 
representatives. 

 
7. Ownership of Drawings: 
 

All copies of drawings and specifications furnished the 
CONTRACTOR by the OWNER are the property of the 
OWNER.  They are not to be used by the 
CONTRACTOR on other work, and are to be returned to 
the OWNER, upon request, at the completion of the 
WORK. 

 
8. Shop Drawings/As Built Drawings: 

 
The CONTRACTOR shall submit to the OWNER, with 
such promptness as to cause no delay in his/her WORK 
or in that of any other CONTRACTOR, six copies of all 
shop/as built drawings or setting drawings and 
schedules required for the WORK of the various trades 
and the OWNER shall pass upon them with reasonable 
The CONTRACTOR shall submit to the OWNER, with 
such promptness, making desired corrections.  Said 
corrections shall pertain to conformance with the basic 
design concepts embodied in the CONTRACT 
documents.  The CONTRACTOR shall make any 
corrections required by the OWNER.  The OWNER shall 
distribute the corrected drawings as follows:  Two 
drawings to the OWNER; three drawings back to the 
general CONTRACTOR; and one drawing to the project 
inspector (if one is assigned to the job).  The OWNER's 
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approval of such drawings or schedules shall not relieve 
the CONTRACTOR from responsibility for deviations 
from drawings or specifications, unless he/she has in 
writing called the OWNER's attention to such deviations 
at the time of submission, and has received the 
OWNER's written approval of such deviation; nor shall it 
relieve him/her from responsibility for errors of any sort 
in shop/as built drawings or schedules. 

 
9. Samples: 
 

The CONTRACTOR shall furnish to the OWNER for 
approval, all samples as directed.  The WORK shall be 
in accordance with approved samples. 

 
10. Materials, Appliances, Employees: 
 

Unless otherwise stipulated, the CONTRACTOR shall 
provide and pay for all materials, labor, water, tools, 
equipment, light, power, transportation, and other 
facilities and services necessary for the execution and 
completion of the WORK. 

 
Unless otherwise specified, all materials shall be new, 
and both workmanship and materials shall be of high 
quality.  The CONTRACTOR shall, if required, furnish 
satisfactory evidence as to the kind and quality of 
materials. 

 
The CONTRACTOR shall at all times enforce strict 
discipline and order among his/her employees, and shall 
not employ on the WORK any unfit person or anyone 
not skilled in the work assigned to him/her. 

 
11. Royalties and Patents: 
 

The CONTRACTOR shall pay all royalties and license 
fees.  He/she shall defend all suits or claims for 
infringement of any patent rights and shall save the 
OWNER harmless from loss on account thereof. 

 
12. Surveys, Permits and Regulations: 
 

The OWNER shall furnish surveys necessary to 
establish site boundaries and existing topography.  The 
OWNER shall provide those surveys necessary for 
laying out the WORK. 

 
The CONTRACTOR shall give all notices and comply 
with all applicable laws, ordinances, rules and 
regulations bearing on the conduct of the WORK as 
drawn and specified.  If the CONTRACTOR observes 
that the drawings and specifications are at variance 
therewith, he/she shall promptly notify the OWNER in 
writing, and any necessary changes shall be adjusted as 
provided in the contract for changes in the WORK.  If 
the CONTRACTOR performs any work knowing it to be 
contrary to such laws, ordinances, rules and regulations 
and without such notice to the OWNER, he/she shall 
bear all costs arising therefrom. 

 
Inasmuch as the WORK under this contract will be 
performed for the State of Utah, it will not be necessary 
to take out local building permits, electrical permits and 
plumbing permits, nor will it be necessary to pay fees for 
inspections pertaining thereto; however, it will be 
necessary to obtain a permit from the city, county, and 

or Department of Transportation having jurisdiction 
whenever the WORK involves their property.  The 
CONTRACTOR shall cooperate as necessary with 
these jurisdictions to comply with all their requirements, 
which may include a bond and permit fee. 

 
Fees for connection to utilities such as water and power 
must be borne by the CONTRACTOR. 

 
13. Protection of Work and Property: 
 

The CONTRACTOR shall continuously maintain 
adequate protection of all his/her WORK from damage 
and shall protect the OWNER's property from injury or 
loss arising in connection with this CONTRACT.  
CONTRACTOR shall make good any such damage, 
injury, or loss, except such as may be directly due to 
errors in the CONTRACT documents or caused by 
agents or employees of the OWNER.  CONTRACTOR 
shall adequately protect adjacent property as provided 
by law and the CONTRACT documents. 

 
The CONTRACTOR shall take all necessary 
precautions for the safety of employees on the WORK 
and shall comply with all applicable provisions of 
federal, state and municipal safety laws and building 
codes to prevent accidents or injury to persons on, 
about, or adjacent to the premises where the WORK is 
being performed.  CONTRACTOR shall erect and 
properly maintain at all times, as required by the 
conditions and progress of the WORK, all necessary 
safeguards for the protection of workers and the public 
and shall post danger signs warning against hazardous 
conditions. 

 
14. Inspection of Work: 
 

The OWNER and the representatives thereof and 
authorized federal government inspectors shall at all 
times have access to the WORK, and the 
CONTRACTOR shall provide proper facilities for such 
access and for inspection. 

 
If the specifications or the OWNER requires any work to 
be specially tested or approved, the CONTRACTOR 
shall give the OWNER timely notice of its readiness for 
inspection.  Inspections shall be promptly made and, 
where practicable, at the source of supply.  If any 
WORK should be covered up without approval or 
consent of the OWNER, it must, if required by the 
OWNER, be uncovered for examination at the 
CONTRACTOR's expense. 

 
15. Superintendence and Supervision: 
 

The CONTRACTOR shall keep on the WORK, during its 
progress, a competent superintendent and any 
necessary assistants, all satisfactory to the OWNER.  
The superintendent shall represent the CONTRACTOR 
in his/her absence, and all directions given to 
superintendent shall be as binding as if given to the 
CONTRACTOR. 

 
The CONTRACTOR shall give efficient supervision to 
the WORK, using his/her best skill and attention.  
CONTRACTOR shall carefully study and compare all 
drawings, specifications and other instructions, and shall 
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at once report to the OWNER any error, inconsistency, 
or omission which CONTRACTOR may discover, but 
shall not be held responsible for their existence or 
discovery. 

 
16. Changes: 
 

A. Change Order.  The OWNER, at any time, 
unilaterally and without notice to sureties, in writing 
designated or indicated to be a change order, may 
order: 

 
(1) Changes in the WORK within the scope of this 

CONTRACT; 
 

(2) Changes in the time for performance of this 
CONTRACT that do not alter the scope of 
WORK of this CONTRACT; and/or 

 
(3) Changes necessary to continue the WORK or to 

accommodate the OWNER with essential 
services required to complete the WORK as 
normally intended in accordance with 
specifications. 

 
B. Adjustments of Price or Time for Performance.  If 

any change order increases or decreases the 
CONTRACTOR's cost of, or the time required for, 
performance of any part of the WORK under this 
CONTRACT, whether changed or not changed by 
any such change order, an equitable adjustment 
shall be made in the contract price or completion 
date, or both, and this contract shall be modified in 
writing accordingly.  Any adjustment in contract 
price made pursuant to this clause shall be 
determined in accordance with the Price Adjustment 
Clause of this contract. 

 
Failure of the parties to agree to an adjustment shall 
not excuse the CONTRACTOR from proceeding 
with this contract as changed, provided that the 
OWNER promptly and duly makes such provisional 
adjustments in payments or time for performance as 
the OWNER deems to be reasonable. 

 
C. Written Certification.  No change order shall be 

authorized without a written certification, signed by 
an official of the OWNER responsible for monitoring 
and reporting the status of the costs of the total 
project or the contract budget, stating that funds are 
available therefor. 

 
Where the OWNER has assigned an engineer to 
the project, the CONTRACTOR shall submit such 
proposals to the engineer in sufficient number that 
one copy may be transmitted to the OWNER, one to 
the project inspector, and one retained by the 
engineer.  Upon acceptance of the proposal by all 
parties, a written change order will be issued. 

 
Whenever a request for a change order proposal is 
received by the CONTRACTOR, he/she shall 
indicate thereon his/her proposed price to be added 
or deducted from the CONTRACT sum due to the 
change, together with his/her request for any 
adjustment in time of final completion of the entire 
CONTRACT. 

 

It is further agreed that all time extensions to the 
completion date of the CONTRACT and any costs 
or changes in the CONTRACT price from any cause 
whatsoever that may be incurred as a result of the 
change order(s) are included in the change order as 
authorized. 

 
17. Claims Based on OWNER's Actions or Omissions: 
 

Notice of Claim.  If any action or omission on the part of 
the OWNER, requiring performance changes within the 
scope of the CONTRACT and which are not covered by 
other clauses of this CONTRACT, constitutes the basis 
for a claim by the CONTRACTOR for additional 
compensation, damages, or an extension of time for 
completion, the CONTRACTOR shall continue the 
performance of the CONTRACT in compliance with the 
directions or orders of the OWNER, but by so doing, the 
CONTRACTOR shall not be deemed to have prejudiced 
any claim for additional compensation, damages, or an 
extension of time for completion; provided: 

 
(1) The CONTRACTOR shall have given written notice 

to the OWNER: 
 

(a) Prior to the commencement of the WORK 
involved, if at that time the CONTRACTOR 
knows of the occurrence of such action or 
omission; or 

 
(b) Within thirty (30) days after the CONTRACTOR 

knows of the occurrence of such action or 
omission, if the CONTRACTOR did not have 
such knowledge prior to the commencement of 
the WORK; or 

 
(c) Such further time as may be allowed by the 

OWNER in writing. 
 

This notice shall state that the CONTRACTOR 
regards the act or omission as a reason which may 
entitle the CONTRACTOR to additional 
compensation, damages, or an extension of time.  
The OWNER, upon receipt of such notice, may 
rescind such action, remedy such omission, or take 
such other steps as may be deemed advisable in 
the discretion of the OWNER. 

 
(2) The notice required by Subparagraph (A)(1) of this 

paragraph describes as clearly as practicable at the 
time the reasons why the CONTRACTOR believes 
that additional compensation, damages, or an 
extension of time may be remedies to which the 
CONTRACTOR is entitled; and 

 
(3) The CONTRACTOR maintains and, upon request, 

makes available to the OWNER within a reasonable 
time, detailed records to the extent practicable, of 
the claimed additional costs or basis for an 
extension of time in connection with such changes. 

 
18. Deductions for Uncorrected Work: 
 

If the OWNER deems it inexpedient to correct WORK 
damaged or done not in accordance with the 
CONTRACT, an equitable deduction from the 
CONTRACT price shall be made therefor. 
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19. Delays and Extension of Time: 
 

If the CONTRACTOR is significantly delayed at any time 
in the progress of the WORK by any act or neglect of 
the OWNER, or of any employee of either, or by any 
separate CONTRACTOR employed by the OWNER, or 
by significant changes ordered in the WORK or by 
strikes, lockouts, fire, unavoidable casualties or any 
causes beyond the CONTRACTOR's control, or by any 
cause which the OWNER shall decide justifies the 
delay, then the time of completion shall be extended for 
such reasonable time as the OWNER may decide.  No 
action shall lie against the OWNER for damages or 
other claims due to losses attributable to hindrances or 
delays from any cause whatsoever, including acts and 
omissions of the OWNER or its agents; however, the 
CONTRACTOR may receive an extension of time in 
which to complete the WORK under this CONTRACT as 
provided above.  The right to apply for such an 
extension of time shall be the exclusive remedy 
available to the CONTRACTOR or any Subcontractor as 
against the OWNER for such loss. 

 
Any request for extension of time shall be made to the 
OWNER in writing within seven (7) days from the time of 
occurrence of cause for delay.  In case of a continuing 
cause of delay, only one claim is necessary. 

 
20. Correction of WORK Before Final Payment: 
 

The CONTRACTOR shall promptly remove from the 
premises all WORK condemned by the OWNER as 
failing to conform to the CONTRACT, whether 
incorporated or not, and the CONTRACTOR shall 
promptly replace and reexecute his/her own WORK in 
accordance with the CONTRACT and without expense 
to the State of Utah and shall bear the expense of 
making good all WORK of other CONTRACTORS 
destroyed or damaged by such removal or replacement. 

 
If the CONTRACTOR does not remove such 
condemned WORK within a reasonable time, fixed by 
written notice, the OWNER may have the materials 
removed and stored at the expense of the 
CONTRACTOR. 

 
21. Correction of WORK After Final Payment: 
 

Neither the final certificate of payment nor any provision 
in the CONTRACT documents nor partial or entire 
occupancy of the premises by the OWNER shall 
constitute an acceptance of WORK not done in 
accordance with the CONTRACT documents or relieve 
the CONTRACTOR of liability in respect to any express 
warranties or responsibility for faulty materials or 
workmanship.  The CONTRACTOR shall remedy any 
defects in the WORK and pay for any damage to other 
WORK resulting therefrom which shall appear within a 
period of one year from the date of substantial 
completion of the WORK, unless a longer period is 
specified.  The OWNER will give notice of observed 
defects with reasonable promptness. 

 
22. Termination for Default Clause: 
 

A. The OWNER may, subject to the provisions of 
Paragraph (C) below, by written notice of default to 

the CONTRACTOR, terminate the whole or any part 
of this CONTRACT in any one of the following 
circumstances: 

 
(1) If the CONTRACTOR fails to perform this 

CONTRACT within the time specified herein or 
any extension thereof; or 

 
(2) If the CONTRACTOR fails to perform any of the 

other provisions of this CONTRACT, or so fails 
to make progress as to endanger performance 
of this CONTRACT in accordance with its terms, 
and in either of these two circumstances does 
not cure such failure within a period of five (5) 
days (or such longer period as the OWNER may 
authorize in writing) after receipt of notice from 
the OWNER specifying such failure. 

 
B. In the event the OWNER terminates this 

CONTRACT in whole or in part as provided in 
Paragraph (A) of this clause, the OWNER may 
procure, upon such terms and in such manner as 
the OWNER may deem appropriate, supplies or 
services similar to those so terminated, and the 
CONTRACTOR shall be liable to the OWNER for 
any excess costs for such similar supplies or 
services; provided that the CONTRACTOR shall 
continue the performance of this CONTRACT to the 
extent not terminated under the provisions of this 
clause. 

 
C. Except with respect to defaults of Subcontractors, 

the CONTRACTOR shall not be liable for any 
excess costs if the failure to perform the 
CONTRACT arises out of causes beyond the 
control and without the fault or negligence of the 
CONTRACTOR.  Such causes may include, but are 
not restricted to, acts of God or of the public enemy, 
acts of the state or federal government in either their 
sovereign or contractual capacity, fires, floods, 
epidemics, quarantine restrictions, strikes, freight 
embargoes, and unusually severe weather; but in 
every case the failure to perform must be beyond 
the control and without the fault or negligence of the 
CONTRACTOR.  If the failure to perform is caused 
by the default of a Subcontractor, and if such default 
arises out of causes beyond the control of both the 
CONTRACTOR and the Subcontractor, and without 
the fault or negligence of either of them, the 
CONTRACTOR shall not be liable for any excess 
costs for failure to perform unless the supplies or 
services to be furnished by the Subcontractor were 
obtainable from other sources in sufficient time to 
permit the CONTRACTOR to meet the required 
delivery or completion schedule. 

 
If this CONTRACT is terminated as provided in 
Paragraph (A) of this clause, the OWNER, in 
addition to any other rights provided in this clause, 
may take over the WORK and prosecute the same 
to completion, by contract or otherwise, and may 
take possession of, and utilize in completing the 
WORK, such materials, equipment and plants as 
may be on the site of the WORK and necessary 
therefor.  The OWNER may require the 
CONTRACTOR to transfer title and deliver to the 
OWNER, in the manner and to the extent directed 
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by the OWNER: 
 

(1) Any completed portion of the WORK; and 
 

(2) Any partially completed portion of the WORK 
and any parts, tools, dies, jigs, fixtures, plans, 
drawings, information, and CONTRACT rights 
(hereinafter called "construction materials") as 
the CONTRACTOR has specifically produced or 
specifically acquired for the performance of 
such part of this CONTRACT as has been 
terminated; and the CONTRACTOR shall, upon 
direction of the OWNER, protect and preserve 
property in the possession of the 
CONTRACTOR in which the OWNER has an 
interest. 

 
Payment for completed WORK accepted by the 
OWNER shall be at the contract price.  Payment for 
construction materials delivered to and accepted by 
the OWNER and for the protection and preservation 
of property shall be in an amount agreed upon by 
the CONTRACTOR and OWNER.  The OWNER 
may withhold from amounts otherwise due the 
CONTRACTOR for such completed WORK or 
construction materials such sum as the OWNER 
determines to be necessary to protect the OWNER 
against loss because of outstanding liens or claims 
of former lien holders. 

 
E. If, after notice of termination of the contract under 

the provisions of this clause, it is determined for any 
reason that the CONTRACTOR was not in default 
under the provisions of this clause, or that the 
default was excusable under the provisions of this 
clause, the rights and obligations of the parties 
shall, if the CONTRACT contains a clause providing 
for termination for convenience of the OWNER, be 
the same as if the notice of termination had been 
issued pursuant to such clause.  If, after notice of 
termination of this CONTRACT under the provisions 
of this clause, it is determined for any reason that 
the CONTRACTOR was not in default under the 
provisions of the clause, and if this CONTRACT 
does not contain a clause providing for termination 
for convenience of the OWNER, the CONTRACT 
shall be equitably adjusted to compensate for such 
termination and the contract modified accordingly. 

 
F. The rights and remedies of the OWNER provided in 

this clause shall not be exclusive and are in addition 
to any other rights and remedies provided by law or 
under this CONTRACT. 

 
23. Application for Payments: 
 

The CONTRACTOR shall submit an application monthly 
for progress payments to the OWNER for approval.  The 
CONTRACT REPRESENTATIVE shall approve the 
payment, and obtain the signature of the inspector for 
payment.  Receipts or other vouchers showing 
payments for the materials and labor, including 
payments to Subcontractors, for the preceding month 
shall be submitted with the application if required. 

 
If payments are made on valuation of WORK done, such 
application shall be submitted at least ten days before 
each payment falls due.  The CONTRACTOR shall, 

before the first application, submit to the OWNER, a 
schedule of values for the various parts of the WORK, 
including quantities, aggregating the total sum of the 
CONTRACT, divided so as to facilitate payments as 
outlined above and made out in such form as the 
OWNER and the CONTRACTOR may agree upon, and 
supported by such evidence as to its correctness as the 
OWNER may direct.  This schedule, when approved by 
the OWNER, shall be used as a basis for payment, 
unless it be found to be in error.  In applying for 
payments, the CONTRACTOR shall submit in duplicate 
a statement based upon this schedule and itemized in 
such form and supported by such evidence as the 
OWNER may direct, showing CONTRACTOR's right to 
the payment claimed. 

 
In making payments to the CONTRACTOR for 
completed WORK or for materials stored on site, it is 
understood between the OWNER and the 
CONTRACTOR that proportionate parts of such 
payments as are made to the CONTRACTOR for 
completed WORK of Subcontractors and/or suppliers 
will be transmitted to such Subcontractors and/or 
suppliers in the form of payments for completed WORK 
within ten (10) days after receipt of such payments by 
the CONTRACTOR.  The submittal of an application by 
a CONTRACTOR for a progress payment shall 
constitute prima facie representation by that 
CONTRACTOR that all previous proportionate 
payments made by the OWNER to the CONTRACTOR 
for completed WORK of Subcontractors and/or suppliers 
have been transmitted to all appropriate Subcontractors 
and/or suppliers for their completed WORK within ten 
(10) days after receipt of respective payments. 

 
For projects in excess of $100,000, the CONTRACTOR 
may request retainage to be paid to an escrow agent for 
interest to accrue to the CONTRACTOR's benefit.  See 
OWNER for forms and more information. 

 
24. OWNER's Right to Withhold Certain Amounts and 

Make Application Thereof: 
 

The OWNER may withhold from payment to the 
CONTRACTOR such an amount or amounts as, in its 
judgment, may be necessary to pay just claims against 
the CONTRACTOR or any Subcontractor for labor and 
services rendered and materials furnished in and about 
the WORK.  The OWNER may apply such withheld 
amounts on the payment of such claims in its discretion.  
In so doing, the OWNER shall be deemed the agent of 
the CONTRACTOR and payments so made by the 
OWNER shall be considered as a payment made under 
the CONTRACT by the OWNER to the CONTRACTOR 
and the OWNER shall not be liable to the 
CONTRACTOR for any such payments in good faith 
made.  Such payments may be made without prior 
determination of the claim or claims. 

 
Neither the final certificate of payment nor any provision 
in the CONTRACT documents, nor partial or entire 
occupancy of the premises by the OWNER shall 
constitute an acceptance of WORK not done in 
accordance with the contract documents or relieve the 
CONTRACTOR of liability in respect to any express 
warranties or responsibility for faulty materials or 
workmanship.  The CONTRACTOR shall remedy any 
defects in the WORK and pay for any damage to other 
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WORK resulting therefrom, which shall appear within a 
period of one year from the date of the certificate of 
substantial completion of the WORK, unless a longer 
period is specified.  The OWNER will give notice of 
observed defects with reasonable promptness. 

 
25. Liability Insurance: 
 

To protect against liability, loss, or expense arising from 
damage to property or injury or death of any person or 
persons incurred in any way out of, in connection with or 
resulting from the WORK provided hereunder, 
CONTRACTOR shall obtain at its own expense from 
reliable insurance companies acceptable to OWNER's 
Risk Manager and authorized to do business in the state 
in which the work is to be performed, and shall maintain 
in full force during the entire period of this contract the 
following or equivalent insurance: 

 
(a) Workers' Compensation Insurance and Employers' 

Liability Insurance providing statutory benefits. 
 

(b) Comprehensive General Liability Insurance, 
including premises-operations; explosion; collapse 
and underground hazards; products and completed 
operation hazards; blanket contractual; broad form 
property damage; independent CONTRACTORs; 
and personal injury including employees with limits 
not less than $1,000,000 combined single limit per 
occurrence. 

 
(c) Comprehensive Automobile Liability Insurance 

including owned, hired and non-owned automobiles 
with limits not less that $1,000,000 combined single 
limit per occurrence. 

 
(d) CONTRACTOR using its own aircraft, or employing 

aircraft in connection with the WORK performed 
under this contract shall maintain Bodily Injury and 
Property Damage Liability coverage with a 
combined single limit of not less than $1,000,000 
per occurrence. 

 
Any policy required by this section may be arranged 
under a single policy for the full limit required, or by a 
combination of underlying policies with the balance 
provided by an Excess or Umbrella Liability policy. 

 
OWNER may accept equivalent self-insured programs 
in lieu of insurance upon specific approval of OWNER's 
Risk Manager. 

 
Irrespective of the requirements as to insurance to be 
carried by CONTRACTOR as provided herein, 
insolvency, bankruptcy or failure of any insurance 
company to pay all claims accruing, shall not be held to 
relieve CONTRACTOR of any obligations hereunder. 

 
The State of Utah and all Institutions, Agencies, 
Departments, Authorities and Instrumentalities of the 
State of Utah, and while acting within the scope of their 
duties as such:  any member of their governing bodies, 
or of their boards, commissions, or advisory committees, 
or any of their elected or appointed officials, or any of 
their employees or authorized volunteers shall be listed 
as additional insureds under each of the policies 
required to be purchased and maintained by 

CONTRACTOR, with the exception of Workers' 
Compensation.  Each policy so required shall be primary 
to the aforesaid additional insureds listed above, and 
shall apply to the full policy limits prior to any other 
insurance coverage which the aforesaid additional 
insureds may have in the event of claim under any of 
said policies, but, only with respect to WORK being 
performed by CONTRACTOR on behalf of the aforesaid 
additional insureds. 

 
Before the WORK is commenced, certificates 
evidencing that satisfactory coverage of the type and 
limits set forth above are in effect, shall be furnished to 
the OWNER.  Such insurance policies shall contain 
provisions that no alteration, cancellation or material 
change therein shall become effective except upon thirty 
(30) days prior written notice to OWNER's Risk Manager 
as evidenced by return of registered or certified letter 
sent to OWNER's Risk Manager. 

 
Any and all deductibles in the above described policies 
shall be assumed by, for the account of, and at sole risk 
of CONTRACTOR. 

 
26. Property Insurance: 
 
 OWNER shall provide "all risk" property insurance to 

protect OWNER, as well as all CONTRACTORs, 
Subcontractors and sub-subcontractors with respect to 
WORK performed hereunder at OWNER's own cost and 
expense, according to the policy forms currently in force 
with insurance carriers selected by OWNER's Risk 
Manager.  OWNER's Risk Manager will furnish, upon 
request, all parties in interest with copies of said policies 
authenticated by authorized agents of the insurers or the 
State Risk Management Fund. 

 
The above described policies shall be subject to a total 
deductible of $500.00 per loss occurrence, which shall 
be assumed by all insureds in proportion to their share 
of the total amount of an insured loss occurrence. 

 
Any insured property loss is to be adjusted with the 
OWNER's Risk Manager, and made payable to the 
OWNER's Risk Manager as trustee for the insureds, as 
their interests may appear, subject to the requirements 
of any applicable loss payable clause. 

 
CONTRACTOR and OWNER hereby waive all rights 
against each other for damages caused by perils 
insured against under the property insurance provided 
by OWNER, except such rights as CONTRACTOR may 
have to the proceeds of such insurance held by the 
OWNER's Risk Manager as trustee. 

 
If the CONTRACTOR requests in writing that insurance 
for special hazards be included in the property 
insurance policy, the OWNER's Risk Manager shall, if 
possible, include such insurance, and the cost thereof 
shall be charged to the CONTRACTOR by appropriate 
change order. 

 
27. Indemnification: 
 

"Indemnities" shall be defined for the purposes of this 
section:  the State of Utah and all institutions, agencies, 
departments, authorities, and instrumentalities of the 
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State of Utah, and any member of their governing 
bodies, or of their boards or commissions, or any of their 
elected or appointed officers, or any of their employees 
or authorized volunteers. 

 
The CONTRACTOR will protect, indemnify and hold 
harmless indemnities from every kind and character of 
damages, losses, expenses, demands, claims and 
causes of action arising against indemnities and their 
Subcontractors, their officers, agents, employees or any 
other person, firm or corporation whatsoever from, 
against, or on account of any and all claims damages, 
losses, demands causes of action and expenses 
(including attorney's fees) arising out of or resulting from 
any violation  or alleged violation by CONTRACTOR, his 
officers, agents and employees, or his Subcontractors or 
their officers, agents and employees of any federal, 
state or local law, statute or ordinance, relating to the 
WORK to be performed by the CONTRACTOR on the 
project growing out of or incident to the WORK to be 
performed and operations to be conducted by 
CONTRACTOR, or his Subcontractors, under this 
agreement, whether such claims, death or damages, 
result from or are claimed to have resulted from the 
negligence of CONTRACTOR, his officers, agents or 
employees, or his Subcontractors, their officers, agents, 
employees, or whether resulting from or alleged to have 
resulted from the concurrent negligence of indemnities 
and/or CONTRACTORs, their officers, agents or 
employees.  The CONTRACTOR, at his own expense, 
shall defend any suit or action brought against OWNER 
based on any such alleged injury, death or damage, and 
shall pay all damages, costs and expenses, including 
attorney's fees in connection therewith or in any manner 
resulting therefrom.  Such damages will include all the 
injuries or damages occasioned by the failure of, use of, 
or misuse of any and all kinds of equipment, whether 
owned or rented by CONTRACTOR or furnished by a 
Subcontractor. 

 
The OWNER shall be fully informed by the 
CONTRACTOR of settlement negotiations regarding 
any matter referred to in the preceding paragraph and 
shall first approve any settlement to be made by 
CONTRACTOR.  Any such settlement shall include a 
release of all claims relating to OWNER.  The form copy 
of all releases obtained shall be furnished by OWNER.  
If CONTRACTOR is unable to make settlement of any 
such claims within fifteen (15) days after the final 
completion date, the OWNER reserves the right, at 
his/her option, to either make settlement of the claim 
and charge the amount to CONTRACTOR or   to 
withhold the dollar amount, in whole or in part, of the 
claim or claims in question from payment to 
CONTRACTOR until OWNER receives a release for 
such claim or claims. 

 
In any and all claims against indemnities by any 
employee or CONTRACTOR, any Subcontractor, 
anyone directly or indirectly employed by any of them or 
anyone for whose acts any of them may be liable, the 
indemnification obligation under this article shall not be 
limited in any way by any limitation on the amount or 
type of damages, compensation or benefits payable by 
or for CONTRACTOR or any Subcontractor under 
workers' compensation acts, disability benefit acts or 
other employee benefit acts. 

 

The CONTRACTOR shall indemnify and hold harmless 
indemnities from all claims, demands, causes of action 
or suits of whatever nature arising out of services, 
equipment, supplies, materials and/or labor furnished by 
CONTRACTOR or its Subcontractors under this 
agreement; from all labor and/or mechanic or 
materialmen liens upon the real property upon which the 
work is located arising in favor of laborers and/or 
materialmen, Subcontractors and suppliers, out of 
services, equipment, supplies, materials and/or labor 
furnished by CONTRACTOR or any of his/her 
Subcontractors from all liens, claims and encumbrances 
arising from the performance of CONTRACTOR or 
his/her Subcontractors. 
 

28. Guarantee Bonds: 
 

The CONTRACTOR shall include in his/her bid, as part 
of the quoted total, all costs involved in securing and 
furnishing the following bonds based on the completed 
cost of the CONTRACT: 

 
(a) A full 100% performance bond covering the faithful 

execution of the CONTRACT; and 
 

(b) A full 100% payment bond of all obligations arising 
thereunder. 

 
29. Liens: 
 

Neither the final payment nor any part of the retained 
percentage shall become due until the CONTRACTOR, 
if required, shall deliver to the OWNER a complete 
release of all liens arising out of this CONTRACT, or 
receipts in full in lieu thereof, and, if required in either 
case, an affidavit that so far as CONTRACTOR has 
knowledge or information the releases and receipts 
include all the labor and materials for which a lien could 
be filed, but the CONTRACTOR may, if any 
Subcontractor refuses to furnish a release or receipt in 
full, furnish a bond satisfactory to the OWNER to 
indemnify him/her against any lien.  If any lien remain 
unsatisfied after all payments are made, the 
CONTRACTOR shall refund to the OWNER all moneys 
that the latter may be compelled to pay in discharging 
such a lien, including all costs and a reasonable 
attorney's fee. 

 
30. Assignment: 
 

The CONTRACTOR shall not assign the CONTRACT or 
sublet it as a whole without the written consent of the 
OWNER, nor shall the CONTRACTOR assign any 
moneys due or to become due to CONTRACTOR 
hereunder, without the previous written consent of the 
OWNER. 

 
31. Mutual Responsibility of Contractors: 
 

Should the CONTRACTOR cause damage to any 
separate CONTRACTOR on the WORK, the 
CONTRACTOR agrees, upon due notice, to settle with 
such CONTRACTOR by agreement or arbitration, if 
he/she will so settle.  If such separate CONTRACTOR 
sues the OWNER on account of any damage alleged to 
have been so sustained, the OWNER shall notify the 
CONTRACTOR, who shall defend such proceedings at 
his/her own expense, and if any judgment against the 
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OWNER arises therefrom, the CONTRACTOR shall pay 
or satisfy it in its entirety. 

 
32. Separate Contracts: 
 

The OWNER reserves the right to let other 
CONTRACTS in connection with this WORK.  The 
CONTRACTOR shall afford other CONTRACTORs 
reasonable opportunity for the introduction and storage 
of their materials and the execution of their work and 
shall properly connect and coordinate his/her WORK 
with theirs. 

 
If any part of the CONTRACTOR's WORK depends for 
proper execution or results upon the WORK of any other 
CONTRACTOR, the CONTRACTOR shall inspect and 
promptly report to the OWNER any defects in such 
WORK that render it unsuitable for such proper 
execution and results.  His/her failure so to inspect and 
report shall constitute an acceptance of the other 
CONTRACTOR's work as fit and proper for the 
reception of his/her work, except as to defects which 
may develop in the other CONTRACTOR's WORK after 
the execution of his/her WORK.  To insure the proper 
execution of his/her subsequent WORK, the 
CONTRACTOR shall measure WORK already in place 
and shall at once report to the OWNER any discrepancy 
between the executed WORK and the drawings. 

 
33. Subcontractors: 
 

The two apparent low bidders shall furnish to the 
OWNER, within twenty-four (24) hours after the opening 
of bids, a list of the Subcontractors by name and 
amounts where Subcontractors' bids are in excess of 
$5,000 and shall not employ any that the OWNER may, 
within a reasonable time, object to as incompetent or 
unfit.  Bidders shall not list themselves or "self" under 
any category as Subcontractor unless the bidder intends 
to perform as the Subcontractor for which he/she lists 
"self," and unless he/she generally and regularly 
performs that type of subcontract WORK.  The OWNER 
shall, on request, furnish to any Subcontractor, 
wherever practicable, evidence of the amounts certified 
on this account. 

 
The CONTRACTOR agrees that CONTRACTOR is as 
fully responsible to the OWNER for the acts and 
omissions of his Subcontractors and of persons either 
directly or indirectly employed by them, as he/she is for 
the acts and omissions of persons directly employed by 
CONTRACTOR.  

 
Nothing contained in the CONTRACT documents shall 
create any contractual relation between any 
Subcontractor or supplier and the OWNER. 

 
34. Relations of CONTRACTOR and Subcontractor: 
 

The CONTRACTOR agrees to bind every Subcontractor 
and every Subcontractor agrees to be bound by the 
terms of the agreement, the general conditions, and the 
drawings and specifications as far as applicable to 
his/her WORK.  Nothing in this article shall create any 
obligation on the part of the OWNER to pay or to see to 
the payment of any sums to any Subcontractor. 

 

35. State's Inspection: 
 

The OWNER, at his/her option, may assign a inspector 
to the project.  Such staff inspector will cooperate with 
the CONTRACT REPRESENTATIVE and design 
engineer in noting deviations from, or necessary 
adjustments to, the CONTRACT documents or of 
deficiencies or defects in the construction.  The staff 
inspector's presence on the project, however, shall in no 
way relieve the CONTRACT REPRESENTATIVE of the 
prime responsibilities as set forth herein. 

 
36. CONTRACT REPRESENTATIVE Status: 
 

The OWNER shall appoint a CONTRACT 
REPRESENTATIVE who shall have general supervision 
of the work and he/she is the agent of the OWNER to 
the extent provided in the CONTRACT documents and 
when in special instances he/she is authorized by the 
OWNER to so act. 

 
As the CONTRACT REPRESENTATIVE is, in the first 
instance, an interpreter of the conditions of the 
CONTRACT and a judge of its performance, he/she 
shall side neither with the OWNER nor with the 
CONTRACTOR, but shall use his/her powers under the 
CONTRACT to enforce its faithful performance by both. 

 
37. CONTRACT REPRESENTATIVE's Decisions: 
 

The CONTRACT REPRESENTATIVE shall, within a 
reasonable time, make decisions on all claims of the 
OWNER or CONTRACTOR and on all other matters 
relating to the execution and progress of the WORK or 
the interpretation of the CONTRACT documents. 

 
38. Cash Allowances: 
 

The CONTRACTOR shall include in the BID PRICE all 
allowances named in the CONTRACT documents and 
shall cause the WORK so covered to be done by such 
CONTRACTORs and for such sums as the CONTRACT 
REPRESENTATIVE may specify and certify, the BID  
PRICE being adjusted in conformity therewith, upon 
approval of the OWNER. 

 
39. Use of Premises: 
 

The CONTRACTOR shall confine apparatus, the 
storage of materials and the operations of his/her 
workers to limits indicated by law, ordinances, permit or 
directions of the CONTRACT REPRESENTATIVE and 
shall not unreasonably encumber the premises with 
his/her materials.  The CONTRACTOR shall not load or 
permit any part of the equipment or structure to be 
loaded with a weight that will endanger its safety or the 
safety of any person on the premises. 

 
40. Cutting, Patching and Digging: 
 

The CONTRACTOR shall do all cutting, patching or 
fitting of his/her WORK that may be required to make its 
several parts come together properly and fit it to receive 
or be received by WORK of other CONTRACTORs 
shown upon, or reasonably implied by, the drawings and 
specifications for the completed structure, and he shall 
make good after them as the CONTRACT 
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REPRESENTATIVE may direct. 
 

Any cost caused by defective or ill-timed work shall be 
borne by the party responsible therefor.  The 
CONTRACTOR shall not endanger any WORK by 
cutting, digging or otherwise, and shall not cut or alter 
the WORK of any other CONTRACTOR save with the 
consent of the CONTRACT REPRESENTATIVE. 

 
41. Cleaning Up: 
 

The CONTRACTOR shall at all times keep the premises 
free from accumulations of waste material or rubbish 
caused by his/her employees or WORK.  At the 
completion of the WORK, CONTRACTOR shall remove 
all rubbish from and about the building and all  tools, 
scaffolding and surplus materials and shall leave his/her 
WORK "broom-clean" or its equivalent, unless more 
exactly specified.  In case of dispute, the OWNER may 
remove the rubbish and charge the cost to the several 
CONTRACTORs as the CONTRACT 
REPRESENTATIVE may determine to be just. 

 
42. Substitutions: 
 

Where reference is made to one or more propriety 
products but restrictive descriptive material of one or 
more manufacturer(s) is used, it is understood that the 
products of other manufacturers will be accepted, 
provided they equal or exceed the standards set forth in 
the plans and specifications and are compatible with the 
intent and purpose of the design, subject to the written 
approval of the OWNER and the CONTRACT 
REPRESENTATIVE prior to the opening of bids.  
Requests for and information pertaining to said approval 
must be submitted to the OWNER no later than four (4) 
working days (not including Saturday, Sunday or state 
holidays) prior to bid opening.  If the descriptive material 
is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval 
provided they are compatible with the intent and 
purpose of the design. 

 
The CONTRACTOR may propose the substitution of 
any material as a supplement to his/her bid with the 
monetary amount, additive or deductive as may be the 
case, clearly stated and shall include the manufacturer's 
complete descriptive information with the proposed 
substitution.  This shall be completely apart and 
separate from the BID PRICE quotation and shall be 
solely for the information of the OWNER and the use of 
such proposed substitutions shall be strictly at the 
decision of the OWNER.  If substitution is accepted by 
the OWNER, the CONTRACT sum shall be adjusted 
from the BID PRICE either up or down as indicated on 
the supplementary list by change order after award. 

 
43. Laying Out WORK: 
 

The CONTRACTOR shall be held strictly responsible for 
the accuracy of the laying out of his/her WORK and for 
its strict conformity with the existing conditions of the 
building and shall determine all changes and chases 
and openings before WORK is commenced. 

 
44. Emergencies: 
 

In an emergency affecting the safety of life, or of the 

structure or of adjoining property, then the 
CONTRACTOR, without special instruction or 
authorization from the OWNER, shall act at his/her 
discretion to prevent such threatened loss or injury.  Any 
compensation claimed to be due him/her therefrom shall 
be determined as provided for under Article 17, 
"Changes." 

 
45. Testing of Materials: 
 

In case the CONTRACT REPRESENTATIVE direct that 
any materials be tested or analyzed, then the 
CONTRACTOR shall furnish a sample for the test, such 
sample being selected according to the directions of the 
CONTRACT REPRESENTATIVE.  The cost of testing or 
analysis of such sample or samples shall be borne by 
the manufacturer or supplier of the product.  This 
provision shall not apply to the testing of concrete.  The 
cost of testing shall be borne by the OWNER. 

 
46. Temporary Enclosing, Drying Out, Etc.: 
 

If applicable when openings are made in exterior walls, 
the CONTRACTOR shall, if required by the OWNER on 
account of weather or security conditions, close up all 
exterior openings (except one or more which are to be 
provided with battened doors, padlocks, etc.) with 
temporary frames covered with approved material. 

 
The CONTRACTOR must, at all times, protect the 
building from damage from weather, surface water or 
subsoil drainage.  He/she must keep the excavations 
dry, if necessary, by pumping, while concrete or 
masonry is being laid. 

 
47. Examination of Site: 
 

The CONTRACTOR shall visit the site and examine for 
himself/herself the site conditions.  He/she shall furnish 
all labor and materials necessary for preparation of the 
site for the execution of this CONTRACT. 

 
48. Storage and Care of Materials: 
 

The CONTRACTOR shall provide, maintain and remove 
when directed, suitable, substantial, watertight storage 
sheds upon the premises where directed, in which 
he/her shall store his/her materials.  All cement, lime 
and other materials affected by moisture shall be 
covered and protected to keep from damage while it is 
being transported to the site. 

 
49. Construction Risks: 
 

The construction and all materials and WORK 
connected therewith shall be at the CONTRACTOR's 
risk until they are accepted, and he/she will be held 
responsible for and liable for their safety in the amount 
paid to him/her by the OWNER on account thereof. 

 
50. Temporary Appurtenances and Conveniences: 
 

The CONTRACTOR shall provide well-fastened ladders 
and other means to facilitate inspection of the work. 

 
51. Scaffolding, Tools, Etc.: 
 

The CONTRACTOR shall provide and erect all the 
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necessary platforms, scaffolds and supports of ample 
strength required for the handling of the materials and 
other loading to be imposed.  The same shall apply to all 
derricks and hoisting machinery, all appliances and 
materials, ladders, horses, poles, plants, ropes, wedges, 
centers, moulds, and other tools and materials, and the 
cartage thereof to and from the site as may become 
necessary for the performance of his/her contract. 

 
52. Sanitary Provisions: 
 

The CONTRACTOR shall provide a chemical toilet for 
his workers' use.  The CONTRACTOR shall keep the 
toilet clean, neat and in first-class condition at all times. 

 
53. Refuse: 
 

Refuse barrels are to be provided by the 
CONTRACTOR for the workers' lunch boxes and 
papers. 

 
 
 
54. Removing Water: 
 

The CONTRACTOR shall remove, at his/her expense 
from all excavations and/or from the site, all unwanted 
water appearing from any cause during any stage of the 
WORK until the site is accepted by the OWNER.  All 
excavations shall be free from water before any 
concreting or other WORK is done in them. 

 
55. Taxes: 
 

The CONTRACTOR shall include in his/her BID PRICE 
the cost of social security, unemployment 
compensation, and sales and use taxes as required by 
federal and state laws. 

 
56. Citizens Preferred: 
 

Preference shall be given in hiring citizens of the United 
States or those having declared their intention of 
becoming citizens; failure to comply may result in the 
OWNER declaring the contract void. 

 
57. Code Requirements: 
 

The provisions of the 1979 Uniform Building Code, and 
the 1980 Supplement to Uniform Building Code and 
Uniform Building Code Standards, the 1981 National 
Electrical Code, except as specific variances therewith 
may be authorized by the OWNER, and the 1979 Utah 
Plumbing Code as amended, shall apply. 

 
If the drawings and specifications fail to meet the 
minimum standards of the above-mentioned codes, it 
shall be the responsibility of the CONTRACTOR to bring 
such information to the attention of the OWNER having 
jurisdiction.  Subcontractors shall also inform the 
CONTRACTOR of any infractions of the 
above-mentioned codes regarding their own particular 
trades. 

 
In the event that workmanship or incidental materials 
are not specified or indicated, they shall at least conform 
to the above-mentioned codes and shall be incorporated 

into the work without any additional cost to the OWNER.  
If the plans and specifications call for items or 
workmanship which exceed the codes, the plans and 
specifications hold precedence over any code 
requirements. 

 
58. Nondiscrimination - Equal Employment Opportunity: 
 

In order to comply with the provisions of the Utah 
Anti-Discrimination Act of 1965, relating to unfair 
employment practices, the CONTRACTOR agrees as 
follows: 

 
A. The CONTRACTOR will not discriminate against 

any employee or applicant for employment because 
of race, color, sex, religion ancestry or natural 
origin. 

 
B. In all solicitations or advertisements for employees, 

the CONTRACTOR will state that all qualified 
applicants will receive consideration without regard 
to race, color, sex, religion, ancestry or national 
origin. 

 
C. The CONTRACTOR will send to each labor union or 

workers' representative notices to be provided, 
stating the CONTRACTOR's responsibilities under 
the statute. 

 
D. The CONTRACTOR will furnish such information 

and reports as requested by the division for the 
purpose of determining compliance with the statute. 

 
E. Failure of the CONTRACTOR to comply with the 

statute, the rules and regulations promulgated 
thereunder and this nondiscrimination clause shall 
be deemed a breech of contract and it may be 
canceled, terminated or suspended in whole or in 
part. 

 
F. The CONTRACTOR shall include the provisions of 

the above Paragraphs A through E in all 
subcontracts for this project. 

 
59. Affirmative Action: 
 

The CONTRACTOR will take affirmative action to 
ensure that applicants are employed and that 
employees are treated during employment without 
regard to their race, color, religion, sex or national origin. 
Such action shall include, but not be limited to the 
following:  employment; upgrading; demotion or transfer; 
recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of 
compensation; and selection for training, including 
apprenticeship. 

 
At its discretion, the OWNER may perform a compliance 
review at the office and project of the CONTRACTOR to 
check on compliance in hiring practices, record-keeping, 
contracting of agencies and unions, advertising, 
informing of personnel of the requirements under this 
provision, etc.  If the visit to the project site or other 
information received indicates need to perform a 
compliance review more frequently on a project, this will 
be done.  The size of the project, complaint situation, 
and past record of CONTRACTOR will determine the 
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frequency of on-the-job compliance reviews. 
 
60. Safety: 
 

The CONTRACTOR shall institute a safety program at 
the start of construction to minimize accidents; such 
program to continue to the end of the job and conform to 
the latest general safety orders of the State Industrial 
Commission.  The CONTRACTOR shall post signs, 
erect barriers, etc., as necessary to implement this 
program.  The CONTRACTOR shall have all workers 
and all visitors on site wear safety hard hats and obey 
all safety rules and regulations and statutes as soon as 
the CONTRACTOR proceeds.  The CONTRACTOR 
shall post a sign regarding hats in a conspicuous 
location and furnish extra hats at his/her expense for 
visitors. 

 
61. Rubbish Disposal: 
 

Rubbish, trash, etc., shall not be burned on premises 
unless approved by the local fire authority, but rather, 
hauled from the site and legally disposed of or other 
methods as specified by OWNER. 

 
62. Subcontractors Financial Bid Limits and License 

Classification: 
 

The CONTRACTOR shall verify the license 
classification and bid limit of each of his/her 
Subcontractors.  Regulations prohibit work of the above 
Subcontractors exceeding their respective bid limit and 
working outside of license classification as determined 
by the Department of Business Regulation, Department 
of Contractors. 

 
In the event the bid limit or classification is not complied 
with, the respective Subcontractor(s) mentioned above 
will be disqualified by the OWNER, and the 
CONTRACTOR shall be responsible to provide a 
suitable and properly qualified Subcontractor as 
approved by the OWNER without a change in the 
contract price. 

 
63. Balancing and Testing: 
 

It is the intent of this specification that the site, when 
presented to the OWNER for final acceptance, be 
complete and operable in all respects, including, but not 
limited to, mechanical, utilities, and other systems which 
are tuned, tested, and balanced to the satisfaction of the 
OWNER, or his/her appropriate engineers and 
consultants.  Any and all testing and balancing 
necessary shall be done as part of the CONTRACT with 
the state. 

 
During, or in connection with the inspection of the 
WORK, the CONTRACTOR or his/her appropriate 
Subcontractor(s) shall perform such tests and/or 
demonstrations of the operation of the systems, or its 
components, as may be requested by the OWNER, or 
his/her appropriate engineers and consultants, as 
necessary to adequately determine the acceptability of 
the installation. 

 
64. Substantial Completion: 
 

The OWNER will conduct inspections to determine the 

dates of substantial completion and final payment, will 
receive written guarantees and related documents 
required by the CONTRACT and assembled by the 
CONTRACTOR and submit these to the OWNER, and 
will issue a final certificate for payment. 

 
The date of substantial completion of the WORK or 
designated portion thereof is the date certified by the 
OWNER when construction is sufficiently complete in 
accordance with the CONTRACT documents so the 
OWNER may occupy the site or designated portion 
thereof for the use for which it is intended.  When the 
CONTRACTOR determines that the WORK, or a 
designated portion thereof acceptable to the OWNER, is 
substantially complete, the OWNER shall prepare a list 
of items to be completed or corrected.  The failure to 
include any item on such list does not alter the 
responsibility of the CONTRACTOR to complete all 
WORK in accordance with the contract documents.  
When the OWNER, on the basis of an inspection, 
determines that this WORK is substantially complete, 
the CONTRACT REPRESENTATIVE then will prepare a 
Certificate of Substantial Completion which shall 
establish the date of substantial completion; shall state 
the responsibilities of the OWNER and the 
CONTRACTOR for maintenance, heat, utilities and 
insurance; and shall fix the time within which the 
CONTRACTOR shall complete the items listed therein, 
said time to be within the CONTRACT time unless 
extended pursuant to Article, "Delays and Extension of 
Time."  The certificate of substantial completion shall be 
submitted to the OWNER and the CONTRACTOR for 
their written acceptance of the responsibilities assigned 
to them in such certificate.  A sample form of the 
certificate of substantial completion is included in the 
specifications. 

 
  If within one year after the date of substantial completion 

or within such longer period of time as may be 
prescribed by law or by the terms of any applicable 
special guarantee required by the CONTRACT 
documents, any of the WORK is found to be defective or 
not in accordance with the CONTRACT documents, the 
CONTRACTOR shall correct it promptly after receipt of 
written notice from the OWNER to do so unless the 
OWNER has previously given the CONTRACTOR a 
written acceptance of such condition.  The OWNER 
shall give such notice promptly after discovery of the 
condition. 

 
65. Other Prohibited Interests: 
 

No official of the OWNER who is authorized in such 
capacity and on behalf of the OWNER to negotiate, 
make, accept or approve, or to take part in negotiating, 
making, accepting, or approving any architectural 
engineering, inspection, construction or material supply 
contract or any subcontract in connection with the 
construction of the project, shall become directly 
interested personally in the contract or in any part 
hereof. 

 
No officer, employee, attorney, engineer or inspector of 
or for the OWNER who is authorized in such capacity 
and on behalf of the OWNER to exercise any legislative, 
executive, supervisory or other similar functions in 
connection with the construction of the project shall 
become directly or indirectly interested personally in this 
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contract or in any part thereof, any material supply 
contract, subcontract, insurance contract, or any other 
contract pertaining to the project. 

 
66. Conflicting Conditions: 
 

Any provision in any of the CONTRACT documents 
which may be in conflict or inconsistent with any of the 
paragraphs in these general conditions shall be void to 
the extent of such conflict or inconsistency.  In the event 
of conflicts of plans and specifications, the 
CONTRACTOR shall follow the most stringent 
requirements as approved by the OWNER. 

 
67. Monthly Progress Meetings: 
 

Monthly progress meetings may be held at the 
discretion of the OWNER or the general 
CONTRACTOR, at which time the Subcontractors 
and/or suppliers will be required to be present. 

 
68. Suspension of WORK: 
 

A. Suspension of WORK for the Convenience of the 
Owner.  The OWNER may order the 
CONTRACTOR in writing to suspend, delay or 
interrupt all or any part of the WORK for such period 
of time as the OWNER may determine to be 
appropriate for the convenience of the OWNER. 

 
B. Adjustment of Cost.  If the performance of all or any 

part of the work is suspended, delayed or 
interrupted by an act or failure to act of the OWNER 
for an unreasonable period of time, an equitable 
adjustment in the CONTRACT price shall be made 
for any increase in the cost of performance of this 
CONTRACT necessarily caused by such 
unreasonable suspension, delay or interruption and 
an equitable adjustment of time for completion of 
the WORK will be allowed the CONTRACTOR and 
the CONTRACT shall be modified in writing 
accordingly.  However, no adjustment shall be made 
under this clause for any suspension, delay or 
interruption to the extent: 

 
(1) That performance would have been so 

suspended, delayed or interrupted by any other 
cause, including the fault or negligence of the 
CONTRACTOR; or 

 
(2) For which an adjustment is provided or 

excluded under any other provision of this 
CONTRACT. 

 
C. Time Period for Claims.  Any claim by the 

CONTRACTOR for adjustment under this clause 
must be asserted by the CONTRACTOR, in writing, 
within thirty (30) days from the date of termination of 
such suspension, delay or interruption; provided that 
the OWNER may, in his/her sole discretion, receive 
and act upon any such claim asserted at any time 
prior to final payment under this CONTRACT. 

 
D. Adjustments of Price.  Any adjustment in contract 

price made pursuant to this clause shall be 
determined in accordance with the price adjustment 
clause of this CONTRACT. 

 
69. Differing Site Conditions: 
 

A. Notice.  The CONTRACTOR shall promptly, and 
before such conditions are disturbed, notify the 
OWNER, in writing, concerning any: 

 
(1) Subsurface or latent physical conditions at the 

site differing materially from those indicated in 
this CONTRACT; or 

 
(2) Unknown physical conditions at the site of an 

unusual nature, differing materially from those 
ordinarily encountered and generally recognized 
as inherent in WORK of the character provided 
for in this CONTRACT. 

 
B. Adjustments of Price or Time for Performance.  After 

receipt of such notice, the OWNER shall promptly 
investigate the site, and if it is found that such 
conditions do materially so differ and cause an 
increase in the CONTRACTOR's cost of, or the time 
required for, performance of any part of the WORK 
under this contract, whether or not changed as a 
result of such conditions, an equitable adjustment 
shall be made and the CONTRACT modified in 
writing accordingly.  Any adjustment in CONTRACT 
price made pursuant to this clause shall be 
determined in accordance with the Price Adjustment 
Clause of this CONTRACT. 

 
C. Time Period for Notice of Claims.  Any claim by the 

CONTRACTOR for an adjustment under this clause 
must be asserted by the CONTRACTOR, in writing, 
within thirty (30) days from the date of the 
CONTRACTOR's notice to the OWNER concerning 
the differing site conditions; provided that the 
OWNER may, in his/her sole discretion, receive and 
act upon any such claim asserted at any time prior 
to issuance of notice of substantial completion. 

 
D. No claim shall be allowed unless the 

CONTRACTOR has given the notice required in 
Subparagraph (A) of this clause; provided that the 
time prescribed therefor may be extended by the 
OWNER. 

 
E. Knowledge.  Nothing contained in this clause shall 

be grounds for an adjustment in compensation if the 
CONTRACTOR had actual knowledge of the 
existence of such conditions prior to the submission 
of bids. 

 
70. Price Adjustment: 
 

A. Price Adjustment Methods.  Any adjustment in BID 
PRICE pursuant to any clause in this CONTRACT 
shall be made in one or more of the following ways: 

 
(1) By agreement on a fixed-price adjustment 

before commencement of the pertinent 
performance; 

 
(2) By unit prices specified in this CONTRACT; 

 
(3) By the costs attributable to the applicable 

events or situations, plus appropriate profit or 
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fee, in the following manner: 
 

(a) The CONTRACTOR shall furnish to the 
OWNER a detailed estimate of the actual 
cost of labor, materials, taxes and 
equipment required for the performance of 
such WORK.  Equipment rental rates shall 
not exceed those of comparable rates 
charged by rental companies or as agreed 
to by the OWNER and CONTRACTOR prior 
to start of the project. 

 
(b) For added or omitted work by a 

Subcontractor (not including unit price) the 
CONTRACTOR shall furnish to the OWNER 
a detailed estimate of the actual cost of the 
Subcontractors for labor, materials, taxes 
and equipment to be used for such WORK.  
Each such estimate shall be signed by the 
Subcontractor as his/her estimate of the 
costs thereto. 

 
(c) The CONTRACTOR and Subcontractor 

agree that a fixed fee not exceeding 15% of 
the increased costs shall be full 
compensation to cover all costs of 
supervision, overhead, bond, and any other 
direct or indirect overhead expenses and 
profit. 

 
(4) In such manner as the parties may mutually 

agree; or 
 

(5) In the absence of agreement between the 
parties, by a unilateral determination by the 
OWNER of the costs attributable to the 
applicable event or situation, plus appropriate 
profit or fee, all as computed by the OWNER, 
subject to the CONTRACTOR's legal and 
contractual remedies. 

 
B. Submission of Cost or Pricing Data.  The 

CONTRACTOR shall submit certified cost or pricing 
data for any price adjustments, except where they 
are based upon established catalog prices or 
market prices, or upon adequate price competition 
or are set by law or regulation.  Any price 
adjustments allowable hereunder shall exclude 
sums found by the OWNER to have resulted from 
any cost or pricing data furnished by the 
CONTRACTOR which were inaccurate, incomplete 
or not current as of the date of their submission to 
the OWNER. 

 
71. Termination for Convenience of the Owner: 
 

A. The performance of WORK under this contract may 
be terminated by the OWNER in accordance with 
this clause in whole, or from time to time, in part, 
whenever the OWNER shall determine that such 
termination is in the best interest of the OWNER or 
any person for whom the OWNER is acting under 
this CONTRACT.  Any such termination shall be 
effected by delivery to the CONTRACTOR of a 
notice of termination specifying the extent to which 
performance of WORK under the contract is 
terminated, and the date upon which such 
termination becomes effective. 

 
No termination may be effected unless the 
CONTRACTOR is given (1) not less than ten 
calendar days written notice (delivered by certified 
mail, return receipt requested), and (2) an 
opportunity for consultation with the OWNER prior 
to termination. 

 
B. After receipt of a notice of termination, and except 

as otherwise directed by the OWNER, the 
CONTRACTOR shall: 

 
(1) Stop WORK under the CONTRACT on the date 

and to the extent specified in the notice of 
termination; 

 
(2) Place no further orders or subcontracts for 

materials, services or facilities, except as may 
be necessary for completion of such portion of 
the WORK under the CONTRACT as is not 
terminated; 

 
(3) Terminate all orders and subcontracts to the 

extent that they relate to performance of WORK 
terminated by the notice of termination; 

 
(4) Assign to the OWNER in the manner, at the 

times, and to the extent directed by the 
OWNER, all of the right, title, and interest of the 
CONTRACTOR under the orders and 
subcontracts so terminated, in which case the 
OWNER shall have the right, in his/her 
discretion, to settle or pay any or all claims 
arising out of the termination of such orders and 
subcontracts; 

 
   (5) Settle all outstanding liabilities and all claims 

arising out of such termination of orders and 
subcontracts, with the approval or ratification of 
the OWNER, which approval or ratification shall 
be final for all the purposes of this clause: 

 
(6) Transfer title and deliver to the OWNER in the 

manner, at the times, and to the extent, if any, 
directed by the OWNER: 

 
(a) The fabricated or unfabricated parts, WORK 

in process, completed WORK, supplies, and 
other material produced as a part of, or 
acquired in connection with the performance 
of the WORK terminated by the notice of 
termination; and 

 
(b) The completed or partially completed plans, 

drawings, information, and other property 
which, if the CONTRACT had been 
completed, would have been required to be 
furnished to the OWNER; 

 
(7) Use his/her best efforts to sell, in the manner, at 

the times, to the extent, and at the price or 
prices directed or authorized by the OWNER, 
any property of the types referred to in (6) 
above; provided, however, that the 
CONTRACTOR: 

 
(a) Shall not be required to extend credit to any 

purchaser; and 
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(b) May acquire any such property under the 

conditions prescribed by and at a price or 
prices approved by the OWNER; and 
provided further that the proceeds of any 
such transfer of disposition shall be applied 
in reduction of any payments to be made by 
the OWNER to the CONTRACTOR under 
this CONTRACT or shall otherwise be 
credited to the price or cost of the work 
covered by this CONTRACT or paid in such 
other manner as the OWNER may direct; 

 
(8) Complete performance of such part of the 

WORK as shall not have been terminated by the 
notice of termination; and 

 
(9) Take such action as may be necessary, or as 

the OWNER may direct, for the protection and 
preservation of the property related to this 
contract which is in the possession of the 
CONTRACTOR in which the OWNER has or 
may acquire an interest. 

 
C. After receipt of a notice of termination, the 

CONTRACTOR shall submit to the OWNER his/her 
termination claim, in the form and with certification 
prescribed by the OWNER.  Such claim shall be 
submitted promptly but in no event not later than 
sixty (60) days from the effective date of 
termination, unless one or more extensions in 
writing are granted by the OWNER, upon request of 
the CONTRACTOR made in writing within such 
period or authorized extension thereof.  However, if 
the OWNER determines that the facts justify such 
action, he/she may receive and act upon any such 
termination claim at any time after such sixty (60) 
day period or any extension thereof.  Upon failure of 
the CONTRACTOR to submit his/her termination 
claim within the time allowed, the OWNER may 
determine, on the basis of information available to 
him/her, the amount, if any, due to the 
CONTRACTOR by reason of the termination and 
shall thereupon pay to the CONTRACTOR the 
amount so determined. 

 
D. Subject to the provisions of Paragraph (C), the 

CONTRACTOR and the OWNER may agree upon 
the whole or any part of the amount or amounts to 
be paid to the CONTRACTOR by reason of the total 
or partial termination of WORK pursuant to this 
clause, which amount or amounts may include a 
reasonable allowance for profit on WORK done; 
provided that such agreed amount or amounts, 
exclusive of settlement costs, shall not exceed the 
total contract price as reduced by the amount of 
payments otherwise made and as further reduced 
by the CONTRACT price of work not terminated.  
The CONTRACT shall be amended accordingly, 
and the CONTRACTOR shall be paid the agreed 
amount.  Nothing in Paragraph (E) of this clause, 
prescribing the amount to be paid to the 
CONTRACTOR in the event of failure of the 
CONTRACTOR and the OWNER to agree upon the 
whole amount to be paid to the CONTRACTOR by 
reason of the termination of work pursuant to this 
clause, shall be deemed to limit, restrict, or 

otherwise determine or affect the amount or 
amounts which may be agreed upon to be paid to 
the CONTRACTOR pursuant to this Paragraph (D). 

 
E. In the event of the failure of the CONTRACTOR and 

the OWNER to agree, as provided in Paragraph (D), 
upon the whole amount to be paid to the 
CONTRACTOR by reason of the termination of 
WORK pursuant to this clause, the OWNER shall 
pay to the CONTRACTOR the amounts determined 
by the OWNER as follows, but without duplication of 
any amounts agreed upon in accordance with 
Paragraph (D): 

 
(1) With respect to all CONTRACT WORK 

performed prior to effective date of the notice of 
termination, the total (without duplication of any 
items) of: 

 
(a) The cost of such WORK; 

 
(b) The cost of settling and paying claims 

arising out of the termination of WORK 
under subcontracts or orders as provided in 
Paragraph (B)(5) above, exclusive of the 
amounts paid or payable on account of 
supplies or materials delivered or services 
furnished by the Subcontractor prior to the 
effective date of the notice of termination 
under this CONTRACT, which amounts 
shall be included in the cost on account of 
which payment is made under (a) above; 
and 

 
(c) A sum, as profit on (a) above, determined 

by the OWNER to be fair and reasonable; 
provided, however, that if it appears that the 
CONTRACTOR would have sustained a 
loss on the entire CONTRACT had it been 
completed, no profit shall be included or 
allowed under this subdivision (c) and an 
appropriate adjustment shall be made 
reducing the amount of the settlement to 
reflect the indicated rate of loss; and 

 
(2) The reasonable cost of the preservation and 

protection of property incurred pursuant to 
Paragraph (B)(9); and any other reasonable 
cost incidental to termination of WORK under 
this CONTRACT, including expense incidental 
to the determination of the amount due to the 
CONTRACTOR as the result of the termination 
of WORK under this CONTRACT. 

 
The total sum to be paid to the CONTRACTOR 
under (E)(1) above shall not exceed the total 
CONTRACT price as reduced by the amount of 
payments otherwise made and as further 
reduced by the CONTRACT price of WORK not 
terminated.  Except for normal spoilage, and 
except to the extent that the OWNER shall have 
otherwise expressly assumed the risk of loss, 
there shall be excluded from the amounts 
payable to the CONTRACTOR under (E)(1) 
above, the fair value, as determined by the 
OWNER of property which is destroyed, lost, 
stolen, or damaged so as to become 
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undeliverable to the OWNER, or to a buyer 
pursuant to Paragraph (B)(7). 

 
F. In arriving at the amount due the CONTRACTOR 

under this clause, there shall be deducted: 
 

(1) All unliquidated advance or other payments on 
account theretofore made to the 
CONTRACTOR, applicable to the terminated 
portion of this CONTRACT; 

 
(2) Any claim which the OWNER may have against 

the CONTRACTOR in connection with this 
CONTRACT; and 

 
(3) The agreed price for, or the proceeds of sale of, 

any materials, supplies, or other things acquired 
by the CONTRACTOR or sold, pursuant to the 
provisions of this clause, and not otherwise 
recovered by or credited to the OWNER. 

 
G. If the termination hereunder be partial, the 

CONTRACTOR may file with the OWNER a claim 
for an equitable adjustment of the price or prices 
specified in the CONTRACT relating to the 
continued portion of the CONTRACT (the portion 
not terminated by the notice of termination), and 
such equitable adjustment as may be agreed upon 
shall be made in such price or prices.  Any claim by 
the CONTRACTOR for an equitable adjustment 
under this clause must be asserted within sixty (60) 
days from the effective date of the notice of 
termination, unless an extension is granted in 
writing by the OWNER. 

 
H. The OWNER may, from time to time, under such 

terms and conditions as he may prescribe, make 
partial payments and payments on account against 
costs incurred by the CONTRACTOR in connection 
with the terminated portion of this CONTRACT 
whenever, in the opinion of the OWNER the 
aggregate of such payments shall be within the 
amount to which the CONTRACTOR will be entitled 
hereunder.  If the total of such payments is in 
excess of the amount finally agreed or determined 
to be due under this clause, such excess shall be 
payable by the CONTRACTOR to the OWNER upon 
demand, together with interest at a rate equal to the 
average rate at the time being received from the 
investment of state funds, as determined by the 
State Treasurer, for the period from the date such 
excess is repaid to the OWNER; provided, however, 
that no interest shall be charged with respect to any 
such excess payment attributable to a reduction in 
the CONTRACTOR's claim by reason of retention or 
other disposition of termination inventory until ten 
(10) days after the date of such retention or 
disposition, or such later date as determined by the 
OWNER by reason of the circumstances. 

 
I. Unless otherwise provided for in this contract, or by 

applicable statute, the CONTRACTOR shall - from 
the effective date of termination until the expiration 
of three years after final settlement under this 
CONTRACT - preserve and make available to the 
OWNER at all reasonable times at the office of the 
CONTRACTOR, but without direct charge to the 
OWNER, all books, records, documents and other 

evidence bearing on the costs and expenses of the 
CONTRACTOR under this CONTRACT and relating 
to the work terminated hereunder, or, to the extent 
approved by the contracting officer, photographs, 
micrographs, or other authentic reproductions 
thereof. 

 
72. Liquidated Damages: 
 

The CONTRACTOR is referred to Attachment C, Article 
12 of the contract for conditions of liquidated damages. 

 
73. Termination for Breach, Etc.: 
 

If the CONTRACTOR shall be adjudged bankrupt, or if 
CONTRACTOR should make a general assignment for 
the benefit of his/her creditors, or if a receiver should be 
appointed on account of CONTRACTOR's insolvency, 
or if CONTRACTOR or any of his/her Subcontractors 
should violate any of the provisions of this CONTRACT, 
the OWNER may serve written notice upon 
CONTRACTOR of its intention to terminate said 
CONTRACT; and unless within ten (10) days after the 
serving of such notice, such violation shall cease, the 
OWNER then may take over the  WORK and prosecute 
same to completion by CONTRACT or by any other 
method it may deem advisable for the amount and at the 
expense of the CONTRACTOR.  The CONTRACTOR 
shall be liable to the OWNER for any excess cost 
occasioned the OWNER thereby and in such event, the 
OWNER may, without liability for so doing, take 
possession of and utilize in completing the WORK, such 
materials, appliances, paint, and any other property 
belonging to the CONTRACTOR as may be on the site 
of the work and necessary therefor. 

 
74. Normal Daylight Hours: 
 

Contractor shall perform WORK on the premises during 
normal daylight hours and shall not perform WORK on 
the site when artificial light would be required to safely 
perform the WORK. 

 
75.  Normal Working Days: 
 

CONTRACTOR shall perform the WORK during normal 
working days and shall not work during Sundays, or 
recognized national and state holidays.  CONTRACTOR 
may take the option of working on Saturdays if the 
WORK is scheduled regularly to be performed on 
Saturdays and is approved by OWNER. 

 
76.  Use of Explosives   
 

The storage, possession or use of explosives on the site 
shall be strictly prohibited unless expressly authorized 
by the OWNER and approved by the State. 

 
77.  Compliance with Copeland Regulations 
 

The CONTRACTOR shall comply with the Copeland 
Regulations of the Secretary of Labor (29 CFR Part 3) 
which are incorporated herein by reference. 

 
78.  Overtime Compensation 
 

A. The CONTRACTOR or Subcontractor shall not 
require or permit any laborer or mechanic in any 
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workweek in which he or she is employed under this 
CONTRACT to work in excess of forty hours in such 
workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and 
one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek, 
whichever is the greater number of overtime hours. 

 
B. In the event of any violation of the provisions of 

paragraph (a), the CONTRACTOR or Subcontractor 
shall be liable to any affected employee for any 
amounts due, and to the State of Utah for liquidated 
damages.  Such liquidated damages shall be 
computed with respect to each individual laborer or 
mechanic, including watchmen and guards, 
employed in violation of the provisions of paragraph 
(a) in the sum of $10 for each calendar day on 
which such employee was required or permitted to 
work in excess of the standard forty hour workweek 
without payment of the overtime wages required by 
paragraph (a). 

 
79.  Clean Air and Water 
 

The CONTRACTOR shall use best efforts to comply 
with all requirements and applicable regulations, 
standards, and implementation plans under the Clean 
Air Act (42 USC 7401 et seq.) and the Clean Water Act 
(33 USC 1251 et seq.).  No part of the WORK shall be 
performed in a facility listed on the U.S. Environmental 
Protection Agency List of Violating Facilities during the 
term of the CONTRACT.  CONTRACTOR further agrees 
to insert the substance of this clause in any Subcontract. 

 
Clean air and water standards include any enforceable 
rules, regulations, guidelines, orders, or other 
requirements issued under the Clean Air Act, Clean 
Water Act, or Executive Order 11738; applicable 
approved implementation plans described in Sections 
110(d), 111(c&d), or 112(d) of the Clean Air Act; and 
requirements contained in permits issued by the U.S. 
Environmental Protection Agency or state or local 
governments authorized by Sections 402 or 307 of the 
Clean Water Act.  "Facility," as used here, means any 
building, plant, structure, mine, location, or site of 
operations owned, leased, or supervised by the 
CONTRACTOR or Subcontractor in the performance of 
the CONTRACT. 

 
 [Last Revised November 5, 2002.] 
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Supplemental General Conditions 
 
 
1. Statement Clarification of Terms: 
 

The Division of Oil, Gas & Mining will assume responsibility for design and engineering on this 
project and will provide inspection.  See Articles 36, 37, and 38. 

 
2. Plan Checks: 
 

Checks shall be made out to the Utah Division of Oil, Gas & Mining. 
 
3. Equal Opportunity: 
 

The CONTRACTOR agrees to abide by the provisions of Titles VI and VII of the Civil Rights Act of 
1964 (42 USC 2000e) which prohibits discrimination against any employee or applicant for 
employment or any applicant or recipient of services on the basis of race, religion, color, or 
national origin.  CONTRACTOR further agrees to abide by the following directives:  Executive 
Order No. 11246, as amended, which prohibits discrimination on the basis of sex; federal 
regulation 45 CFR 90, which prohibits discrimination on the basis of age; Section 504 of the 
Rehabilitation Act of 1973 (29 USC 701 et seq), which prohibits discrimination on the basis of 
handicap; and Utah's Executive Order, dated June 30, 1989, which prohibits sexual harassment in 
the workplace. 

 
4. Access to Records: 
 

The CONTRACTOR agrees to provide the OWNER, the U.S. Office of Surface Mining, The 
Comptroller General of the United States, or any of their duly authorized representatives access to 
any books, documents, papers, and records which are directly pertinent to this CONTRACT for the 
purpose of making audit, examination, excerpts, and transcriptions.  Such access will be made 
during normal business hours, or by appointment. 

 
5. Retention of Records: 
 

The CONTRACTOR agrees to retain and preserve any books, documents, papers, and records 
which are directly pertinent to this CONTRACT for a period of four years from the date of final 
payment for the WORK or from the date of Final Acceptance, whichever is later. 

 
6. Variation in Estimated Quantities: 
 

Variations Requiring Adjustments.  Where the quantity of any item within the scope of this 
CONTRACT is an estimated quantity and where the actual quantity of such item varies by more 
than 15% above or below the estimated quantity stated in this CONTRACT, an adjustment in the 
CONTRACT price shall be made upon demand of either party.  The adjustment shall be based 
upon any increase or decrease in costs due solely to variation above 115% or below 85% of the 
estimated quantity.  If the quantity variation is such as to cause an increase in the time necessary 
for completion, the OWNER, upon receipt of a written request for an extension of time, prior to the 
date of final settlement of the CONTRACT, shall ascertain the facts and make adjustment for 
extending the completion date as in the judgment of the OWNER such facts justify. 
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7. Authority: 
 

Provisions of this contract are pursuant to the authority set forth in Sections 63-56 UCA 1953 as 
amended, the Utah State Procurement Rules (Utah Administrative Code, Section R33), and 
related statutes which permit the OWNER to purchase certain specified services and other 
approved purchases for the State. 

 
8. Conflict of Interest: 
 

CONTRACTOR represents that none of its officers or employees are officers or employees of the 
State of Utah, unless disclosure has been made in accordance with Section 67-16-8, UCA 1953, 
as amended. 

 
9. Separability Clause: 
 

The declaration by any court or any other binding legal source that any provision of this contract is 
illegal and void shall not affect the legality and enforceability of any other provision of this contract 
unless the provisions are mutually dependent. 

 
10. Debarment: 
 

The CONTRACTOR certifies that neither it nor its principals are presently debarred, suspended, 
proposed for debarment, declared ineligible, or voluntarily excluded from participation in this 
contract by any governmental department or agency. 

 
 
 
[Last Revised April 2, 1993.] 
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0200  General Site Information 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

 The WORK consists of reclamation of abandoned mine features as described in Section 0300.  The 
General Technical Specifications, Sections 0200 through 0290, outline WORK broadly applicable to 
all abandoned mine reclamation situations and that may not be required at each mine site in this 
project.  Section 0300 provides the site-specific detail.  Where there is a conflict between Section 
0300 and the General Technical Specifications (0200's), Section 0300 shall govern. 

 
1.02 SUBMITTALS 
 
 A. Submittals requested in the Technical Specifications to be submitted with the Bid Proposal shall 

be included in and submitted with the sealed bid proposal delivered to the Division of 
Purchasing. 

 
B. Submittals requested in the Technical Specifications to be submitted after award of the 

CONTRACT or during construction shall be delivered to the designated representative for the 
Division of Oil, Gas and Mining (DOGM), referred to in these Specifications as the OWNER. 

 
CONTRACTOR shall submit within five (5) days after award of the CONTRACT a calendar of 
WORK for performing the WORK, including routine workdays and hours, anticipated holidays, 
and days that the project will remain idle.  Schedule shall also indicate WORK schedules for 
subcontractors and their estimated start and completion days.  Allowance in the schedule shall 
be made for routine delays due to weather or other site conditions as they occur.  The OWNER 
shall approve said schedule.  Any significant deviation from that schedule shall be submitted in 
writing to the OWNER in the form of an updated schedule as the WORK progresses. 

 
1.03 RELATED WORK 
 

A. Section 0220:  Mobilization/Demobilization 
B. Section 0225:  Radiological Protection 
C. Section 0230:  Access Improvement 
D. Section 0250:  Mine Closures 
E. Section 0254:  Polyurethane Foam Mine Closures 
F. Section 0270:  Site Grading/Earthwork 
G. Section 0280:  Drainage Control & Stream Protection 
H. Section 0290:  Revegetation 
I. Section 0300:  Specific Site Requirements 

 
1.04 CONDITIONS AND RESTRICTIONS 
 
 A. The project area and vicinity may contain several abandoned mine and/or town sites, but WORK 

will be limited to items specifically identified in Section 0300:  Specific Site Requirements. 
 
 B. The pre-bid meeting is optional.  However, due to the nature of the WORK at these sites, the 

CONTRACTOR is strongly encouraged to participate in the entire prebid site tour and meeting in 
order to submit a responsible bid.  The CONTRACTOR shall acknowledge in the bid that the site 
conditions have been examined and that the measurements and evaluations necessary to plan 
and bid the WORK have been made. 

 
 C. Due to the hazards associated with abandoned mines, all WORK on mine portals shall be 

conducted under the supervision of a qualified person with current certification to do such 
WORK under the General Safety Orders of Utah Coal Mines (i.e. Mine Foreman and/or Fire 
Boss).  This person is referred to as the "Certified Person" in these specifications hereafter.  No 
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smoking or open flames shall be permitted within fifty feet of any mine opening.  Welding in or 
near a mine opening is permitted with the approval of the Certified Person.  No person shall be 
permitted to enter a mine opening unless the atmosphere of the opening is tested, the roof is 
adequately supported and tested, and only at the direction of the Certified Person. 

 
 D. CONTRACTOR shall identify and develop rapid communication procedures with the closest 

available emergency medical response units and medical centers.  All workers, foremen, 
superintendents, and managers shall be indoctrinated to emergency response procedures. 

 
 E. CONTRACTOR shall be aware that underlying mine workings exist in the areas to be disturbed 

by the CONTRACTOR.  The location, extent, and condition of the underground workings at each 
mine site are not well known.  These workings or voids where workings have caved may be 
encountered unexpectedly during the course of the WORK and present a hazard to equipment 
operators and other workers at the site.  The CONTRACTOR shall take every precaution to 
protect the safety of the workers during WORK on the project.  Any voids or openings excavated 
or discovered shall be brought to the immediate attention of the OWNER. 

 
 F. The WORK shall stop and the OWNER shall be notified immediately if an accident occurs or 

upon discovery of a hazard that threatens the safety of workers or the public.  The OWNER shall 
be notified immediately of any situation that may cause environmental damage. 

 
 G. CONTRACTOR shall provide, erect, and maintain temporary barriers, signs, and security 

devices as necessary to ensure the safety of the CONTRACTOR's personnel, the OWNER's 
personnel, and the general public. 

 
 H. WORK shall occur normally during daylight hours and shall not be performed when darkness or 

other conditions required the use of artificial light to safely perform the WORK, without the prior 
written approval of the OWNER. 

 
 I. WORK shall be performed during weekdays and shall not be performed during weekends or 

legal State and Federal holidays without the prior written approval of the OWNER.  A schedule 
of holidays is available from the OWNER. 

 
 J. WORK shall be conducted with minimum interference to public or private thoroughfares.  Egress 

and access shall be maintained at all times. 
 
 K. Roadways shall not be closed or obstructed without permits.  The CONTRACTOR will close and 

lock gates at the landowner's request. 
 
 L. All trucks transporting materials and debris shall be covered with tarps or other suitable 

coverings if necessary to eliminate loss of debris during transportation to off-site disposal areas. 
 

 M. CONTRACTOR shall provide water and an adequate water supply system for dust suppression 
where dust will cause a public nuisance or as directed by OWNER.  The CONTRACTOR will 
pay the cost of water and dust suppression. 

 
 N. No materials shall be placed in or be situated such that they may enter any stream, tributary, or 

drainage channel. 
 
 O. Relics, antiques, artifacts and similar objects as identified by the OWNER remain the property of 

the OWNER.  CONTRACTOR shall notify the OWNER upon discovery of cultural features and 
obtain direction from OWNER regarding handling of features that interfere with performing the 
WORK.  Relics and antiques include, but are not limited to: 
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   1. Cornerstone and contents 
   2. Commemorative plaques 
   3. Archaeological relics or finds 
   4. Historical relics 
 
 P. CONTRACTOR shall remove and promptly dispose of any contaminated, vermin infested, or 

dangerous materials encountered.  Transformers, oil-filled electrical equipment, or other toxic 
materials shall be called immediately to the attention of the OWNER.  Disposal of such items 
shall be the responsibility of the CONTRACTOR and at the direction of the OWNER in 
accordance with EPA and State Health requirements. 

 
 Q. CONTRACTOR shall remove from site all debris created during construction. 
 
 R. Materials shall not be burned on site without appropriate permits and the approval of the 

OWNER. 
 
 S. Blasting shall be permitted only with prior written approval of the OWNER and following 

submission by the CONTRACTOR of a blasting plan. 
 
 T. Existing utilities, benchmarks, trees, vegetation, and landscaping materials which are not to be 

demolished, relocated, or otherwise disturbed shall be protected. 
 
 U. Wildlife of any kind (except Norway rats) encountered during the WORK shall be left unharmed 

or, if captured, released unharmed offsite.  Snakes, including rattlesnakes, shall not be harmed.  
Any wildlife inadvertently killed by the CONTRACTOR will be turned over to the OWNER to be 
disposed of under the Certificate of Registration (COR Number 6COLL5414) issued to the 
OWNER by the Utah DWR.  CONTRACTOR shall immediately notify OWNER of any bats found 
in mine openings. 

 
 V. CONTRACTOR shall be compensate employees at a rate of no less than 1.5 times the base 

rate of pay for work beyond 40 hours in one week. 
 
 W. CONTRACTOR shall submit to OWNER each week daily logs indicating the following:  1) 

weather conditions, 2) crew size, 3) hours worked, 4) equipment used, 5) work completed, 6) 
WORK approved, 7) delays, 8) equipment downtime, 9) injuries, 10) visitors, 11) access 
problems, etc.  OWNER has provided a form for these logs in Appendix C. 

 
 X. Should onset of adverse winter or extreme summer weather conditions force construction to 

stop prior to completion of the WORK, the sites shall be left in a condition that minimizes safety 
hazards and risk of erosion.  Temporary erosion control structures may be required.  
Revegetation may be postponed to the fall if necessary. 

 
Y. Depending upon the bid submittals and the overall CONTRACTOR selection process, 

CONTRACTOR WORK may precede, follow, or occur during work by other CONTRACTORS at 
the same site and/or other sites in the Project Area. 

 
 Z. CONTRACTOR shall select from a pre-determined number of staging areas identified in the 

specifications and secure all necessary permits, including camping permits, from the applicable 
land management agency. 
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1.05 QUALITY ASSURANCE 
 
 A. CONTRACTOR shall use only quality materials in performing the WORK. 
 
 B. Quality of the WORK performed by the CONTRACTOR shall be subject to approval by the 

OWNER.  CONTRACTOR shall assure that the WORK has been performed to the specifications 
and standards as described herein.  The OWNER shall inspect and accept or reject the WORK 
as the WORK progresses.  Payment shall be made only for WORK accepted and approved by 
the OWNER.  CONTRACTOR shall warrant the WORK for a period of one year following final 
acceptance except that such material warranties and guarantees from manufacturers and 
suppliers that may be longer than one year shall carry for their term. 

 
PART 2 - PRODUCTS 
 
2.01 GENERAL 
 
 Products and materials used in the WORK shall be as required in these Specifications. 
 
2.02 DELIVERY, STORAGE AND HANDLING 
 
 A. CONTRACTOR shall be responsible for the delivery, storage and handling of all items and 

materials used in performing the WORK. 
 
 B. CONTRACTOR shall be responsible for all materials used in conjunction with the WORK until 

said WORK is accepted and approved by the OWNER and shall warrant all materials as 
required by Part 1.05, Quality Assurance. 

 
PART 3 - EXECUTION 
 
PREPARATION 
 
 A. Upon receipt of notice to proceed, the CONTRACTOR shall perform the WORK as required by 

these Specifications and Construction Drawings. 
 
 B. CONTRACTOR shall obtain and provide proof of all licenses, permits, bonds, insurance and 

other such items as may be required by these Specifications and local, regional, State and 
Federal jurisdictions prior to execution of the WORK.  CONTRACTOR shall select from a pre-
determined set of staging areas identified in the specifications and secure all necessary permits, 
including camping permits, from the applicable land management agency. 

 
 C. Upon receipt by the CONTRACTOR of the NOTICE TO PROCEED, the CONTRACTOR shall 

notify the OWNER of the starting date and execution of the WORK shall commence in 
accordance with the General Specifications as included with the Agreement and the Technical 
Specifications as presented herein.  CONTRACTOR shall provide the OWNER with a schedule 
for the proposed WORK in calendar, bar chart, or critical path schedule form. 

 
PART 4 - FORM OF AGREEMENT 
 
4.01 CONTRACT AGREEMENT 
 
 The CONTRACT agreement will be in the form of that included in the bid package.  This agreement 

may be administered as a Division of Purchasing Purchase Order.  If administered as a purchase 
order, the purchase order will reference the bid package, and all the terms and conditions of the 
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solicitation, including the contract form, general and supplementary conditions, technical 
specifications, and addenda will apply to the agreement. 

 
4.02 CHANGES TO THE AGREEMENT 
 
 A. When these services are procured by an agency contract, OWNER shall require amendments to 

the Agreement to be in the form of a change order, signed by both parties.  When these services 
are procured by a Division of Purchasing Purchase Order, amendments shall be on Form DP-28 
"Request for Purchase Order Cancellation or Change." 

 
 B. Change orders or Form DP-28's shall become attached to and part of the Agreement under the 

terms of the Agreement with changes as stipulated on the change order or Form DP-28.  
Change orders or Form DP-28's shall not release the CONTRACTOR from any other terms or 
conditions that apply and are a part of the Agreement. 

 
 C. Any additional WORK must be authorized by the OWNER and must be in the form of a contract 

change order or Form DP-28 as an amendment to the Agreement.  The change order or Form 
DP-28 must be fully executed prior to the CONTRACTOR undertaking any additional WORK. 

 
PART 5 - MEASUREMENT, PAYMENT, AND WORK INCLUDED 
 
5.01 GENERAL 
 
 A. The WORK included and measurement of and payment for that WORK shall be as described 

within each Section of the Technical Specifications and Supplementary Condition #6. 
 
 B. Total contract amount, including any change orders, shall constitute full compensation for the 

WORK. 
 
 C. Payments shall only be made for those items shown on the Bid Schedule.  All other costs or 

incidentals shall be reflected in the Bid Schedule or shall be paid at the CONTRACTOR's 
expense. 

 
5.02 RETAINAGE 
 

Unless stated otherwise in the specific section of the Specifications, all final bid item payments shall 
have ten percent withheld as retainage until successful completion of the CONTRACT.  The 
retainage shall be made from each progress payment, and be released upon written Final 
Acceptance by the OWNER. 

 
5.03 PENALTIES 
 
 A. The OWNER reserves the right to levy a penalty payment for areas unnecessarily disturbed 

during the WORK.  These areas include any archeological sites, paleontological sites, or 
undisturbed upland vegetation areas. 

 
 B. The penalty for unnecessary disturbance to archeological sites, paleontological, or upland 

vegetation areas will be based on the per acre disturbance at the CONTRACTOR’s bid amount 
for revegetation of adjacent sites. 

 
END OF SECTION 0200 
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0220  Mobilization/Demobilization 
 
PART 1 - GENERAL 
 
WORK INCLUDED 
 
The item for payment for mobilization/demobilization is intended to compensate the CONTRACTOR for 
operations including, but not limited to, those necessary for the movement of personnel, equipment, 
supplies, and incidentals to and from the project area, movement between the various mine sites included 
within the project area, and for all other WORK and operations which must be performed or costs incurred 
prior to the initiation of meaningful work at the site. 
 
PART 2 - PRODUCTS 
 
2.01 DRINKING WATER AND SANITARY FACILITIES 
 

CONTRACTOR shall provide and maintain safe drinking water and sanitary facilities for all 
employees, all subcontractors' employees, and the OWNER.  Drinking water and sanitary facilities 
shall comply with all regulations of the local and state departments of health and be approved by the 
OWNER. 

 
2.02 COMMUNICATIONS 
 

CONTRACTOR shall provide OWNER's onsite inspector or representative with an onsite 
communication system for the OWNER's exclusive use for the full duration of the project 
construction.  The communication system shall be a cellular telephone and cellular service, or 
equivalent.  Cell phones shall have sufficient power to allow clear transmissions from a majority of 
the project area.  Any necessary accessories, such as antennas, batteries, battery charger, cigarette 
lighter adapter, and operating manuals, shall be provided.  This item is not a separate bid or pay 
item; all telephone costs are subsidiary to and should be included in the overall cost for 
Mobilization/Demobilization. 

 
PART 3 - EXECUTION 
 
3.01 PREPARATION 
 
 A. Preparation of the WORK shall include obtaining all permits and other such incidentals as 

necessary to execute the WORK.  CONTRACTOR shall select from a pre-determined set of 
staging areas identified in the specifications and secure all necessary permits, including 
camping permits, from the applicable land management agency. 

 
 B. Permits shall be posted or readily available prior to start of construction activities as required by 

municipal, State, or Federal regulations. 
 
3.02 EXECUTION 
 
 Upon receipt by the CONTRACTOR of due NOTICE TO PROCEED, the CONTRACTOR shall notify 

the OWNER of the starting date and execution of the WORK shall commence in accordance with the 
General Specifications as included with the Agreement and the Technical Specifications as 
presented herein.  CONTRACTOR shall provide the OWNER with a schedule for the proposed 
WORK in calendar, bar chart, or critical path schedule form. 

 



Section 0220 
 

 52

PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 BASIS FOR PAYMENT 
 

No partial payments will be made for multiple equipment moves or for moving between sites.  Only 
the following partial payment shall be made of the total lump sum for mobilization/demobilization.  
Payment of sixty percent (60%) of total lump sum for mobilization will be made when 10 percent of 
the overall BID PRICE has been earned from other bid items.  Payment of the remaining forty 
percent (40%) of the total lump sum for demobilization will be made after issuance of the Certificate 
of Substantial Completion at the completion of CONTRACT.  Payments for 
mobilization/demobilization are not subject to withholding of retainage.  The BID PRICE for 
mobilization/demobilization will also include those incidental costs as required by the 
CONTRACTOR in order to commence the WORK such as permits, insurance, and other such items 
as may be required to perform the WORK. 

 
4.02  MEASUREMENT 
 

Measurement will be based on the amount of the WORK performed and accepted and approved by 
the OWNER.  When 10 percent of the WORK has been earned, the CONTRACTOR may submit on 
the invoice sixty percent (60%) of the BID PRICE for mobilization/demobilization as set forth above.  
On completion of the CONTRACT and issuance of the Certificate of Substantial Completion, the 
CONTRACTOR may claim the remaining forty percent (40%) of the BID PRICE for 
mobilization/demobilization. 

 
4.03 PAYMENT 
 

The BID PRICE for mobilization/demobilization will be paid once only and will include complete 
mobilization, demobilization, and moves between sites regardless of the number of times equipment 
is moved or additional equipment is transported to or from the construction site.  The BID PRICE will 
also include those incidental costs as required by the CONTRACTOR in order to commence with the 
WORK such as permits, insurance, and other such items as may be required to perform the WORK. 

 
 

END OF SECTION 0220 
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0225  Radiological Protection 
 
 
PART 1 - GENERAL 
 
1.01 INTRODUCTION 
 
 A. This Radiological Protection Plan describes the methods to be employed for health and safety at 

abandoned uranium mine sites. The guidelines in this plan are generic and allow for variations in 
site specific conditions. 

 
 B. The main radiological concerns while working on this project are dust control, personal hygiene, 

and monitoring exposure.  The object of this Technical Specification Section is to provide all 
personnel working on this project with information on how to reduce dust while the work is 
conducted, reduce the spread of contaminated dust between workers, and prevent the ingestion 
and inhalation of dust. 

 
 C. The procedures in this Radiological Protection Plan are based on the principles of time, 

distance, and shielding.  This is the idea that a person's exposure to radiation, and the potential 
health risks associated with that exposure, can be controlled by managing the time, distance, 
and protective barriers between the person and the source of radiation.  CONTRACTOR shall 
strive to manage all construction activities at uranium mines with the goals of reducing worker 
time in radioactive areas, keeping workers away from radioactive materials, and shielding 
workers from radiation with protective clothing. 

 
1.02 SUBMITTALS 
 

CONTRACTOR shall submit upon completion of the WORK the records of exposure to radon and 
the results of the thermoluminescent dosimeter (TLD) badge analyses for each employee. 

 
1.03 RELATED WORK 
 
 A. Section 0250:  Mine Closures 
 B. Section 0300:  Specific Site Requirements 
  
1.04 SAFETY TRAINING 
 
 A. The CONTRACTOR and crew is required to attend a Health and Safety Training meeting after 

the bid is awarded and before construction begins.  This meeting will be arranged by the 
OWNER.  It shall include radiological safety training and will be presented by a Health Physicist 
from the Environmental Protection Agency or by the OWNER.  All on-site crewmembers must go 
through the training.  New workers hired or brought to the project after the start of construction 
must go through equivalent training before working on the project. 

 
 B. The CONTRACTOR is required to hold a mandatory Health and Safety meeting once a week 

during the course of the work. 
 
1.05 PROJECT SPECIFIC INFORMATION 
 
 Radiation measurements for the project are presented in Section 0300, Part 2.04.B. 
 
 
 
 
PART 2 - DEFINITIONS 
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2.01 RADIOLOGICAL TERMS 
 
 A. Rad (acronym for Radiation Absorbed Dose) is the deposition of energy into soft tissue (human 

body) by a specific form and energy level of radiation. 
 
 B. Roentgen (R) is a unit for measuring the amount of radiation passing through air that an 

individual would be subjected to if he or she were to stand in that spot.  It is defined as 1 
electrostatic unit per cubic centimeter of air.  

 
 C. Rem (acronym for Roentgen Equivalent Man) is the estimation of the biological risk associated 

with the radiation exposure regardless of the type of radiation or its energy level.  Roentgen and 
Rem are considered equal measurements and are often used interchangeably. 

 
 D. Radiation levels encountered in the field are usually very small fractions of the defined units.  To 

simplify the expression of very small numbers, the following prefixes and symbols are commonly 
used: 

 
  mR stands for milli-Roentgen (R). 
  1 milli-Roentgen = 10-3 Roentgen = 0.001 Roentgen = 1000 µR 
 
  µR stands for micro-Roentgen (R). 
  1 micro-Roentgen = 10-6 Roentgen = 0.000001 Roentgen = 0.001 mR 
 
 E. Working Level (WL) is a unit for measuring the concentration of radon gas and radon daughters 

in an atmosphere.  One working level is equal to 200 pCi/l (pico-curies per liter of air).  Exposure 
to radon gas is measured in working level months (WLM) or working level hours (WLH).  Radon 
exposure is calculated by multiplying the exposure time (in hours or months) by the radon 
concentration (working level).  For working level calculations, a month is defined as 173 hours.  
A WLM is thus equal to 173 WLH, or the equivalent of 173 hours exposure in a 1 WL area, 346 
hours exposure in a 0.5 WL area, etc. 

 
2.02 PERSONAL PROTECTION PRODUCTS/TERMS 
 
 A. Coveralls.  Coveralls shall have a full body and sleeves.  Suspender type coveralls are not 

acceptable unless they are worn with a long sleeve jacket.  Coveralls may be made of cotton or 
polyester fabric or some blend thereof.  Coveralls must not have torn seams or holes.  If 
coveralls tear during the course of the work they shall be mended or replaced.  The 
CONTRACTOR may choose to wear Tyvek® suits instead of coveralls. 

 
 B. Work Gloves.  Leather and rubber-coated work gloves shall not have holes or broken seams.  If 

gloves develop holes or broken seams during execution of the WORK they shall be immediately 
removed and replaced with new gloves. 

 
 C. Glove Liners.  Cotton glove liners shall be worn under the leather or rubber work gloves while 

personnel are within the Exclusion Zone.  Cotton liners shall be changed regularly. 
 
 D. Respirators.  Respirators shall be NIOSH/MSHA approved.  Cartridges shall be rated for radon 

daughters.  Standard paper or fabric dust masks are not acceptable. 
 
 E. TLD.  A thermoluminescent dosimeter (TLD) is a badge worn to monitor gamma radiation dose.  

All personnel shall wear a TLD while working within the project boundary (not just within the 
Exclusion Zones).  TLDs are available through the company listed below.  For other vendors 
contact the Utah Department of Environmental Quality, Radiation Control at (801) 536-4250. 

   Global Dosimetry Solutions, Inc. 
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   P.O. Box 19536 
   Irvine, California 92623 
   phone:  800-251-3331 or 714-545-0100 ext 6925 
   http://www.globaldosimetry.com 
 
 F. Exclusion Zone.  The Exclusion Zone is a restricted work area within which protective measures 

are required.  The Exclusion Zone typically encompasses the mine dump and shaft or adit.  This 
area may be delineated with flagging or staking.  The Exclusion Zone shall have a single 
entrance/exit point, which should be clearly indicated.  The size of the Exclusion Zone shall be 
dictated by the mine closure method.  If the mine is to be backfilled, the Exclusion Zone shall 
include the area between the mine opening and the dump.  All workers shall be aware of the 
Exclusion Zone.  Only equipment and personnel actively engaged in mine closure work are 
allowed within the Exclusion Zone.  All personnel working within the Exclusion Zone shall wear 
cotton coveralls or Tyvek® suits, safety boots, safety glasses, ANSI approved hard hats, and 
leather work gloves with cotton glove liners underneath.  All personnel and equipment leaving 
the Exclusion Zone must be decontaminated. 

 
 G. Decontamination Station.  A Decontamination Station shall be set up in the Exclusion Zone 

entrance/exit.  The location shall meet the OWNER's approval.  This station shall be placed 
upwind of dust-generating activities if possible.  All personnel entering and exiting the Exclusion 
Zone shall pass through this area to remove soil from boots, and to remove, dispose of, and 
store personal protective equipment.  The CONTRACTOR shall provide the decontamination 
station with all materials necessary for personnel exiting the Exclusion Zone to clean boots, 
wash hands and wipe faces, and store protective gear. 

 
 H. Wash Station.  A Wash Station shall be set up in the Exclusion Zone entrance/exit at the 

decontamination station.  The CONTRACTOR shall supply the Wash Station with liquid hand 
soap, paper towels, moist towelettes, water, and wash tubs.  All personnel leaving the Exclusion 
Zone shall wash dust from exposed skin surfaces before being allowed to exit. 

 
 
PART 3 - EXECUTION 
 
3.01 RADIOLOGIC PROTECTION STANDARDS 
 
 A. CONTRACTOR shall comply with all applicable standards of the Mine Safety and Health 

Administration (MSHA) published in "Safety and Health Standards Applicable to Underground 
Metal and Nonmetal Mining and Milling Operations" (30 CFR Part 57), in particular sections 
57.5037 through 57.5047. 

 
 B. The OWNER shall regularly measure concentrations of radon progeny and gamma radiation in 

each mine opening and at the mine dump.  The date, location, and results obtained shall be 
recorded and submitted to the CONTRACTOR.  CONTRACTOR shall maintain these records for 
at least two years. 

 
 C. CONTRACTOR shall calculate and record complete individual exposures to radon daughters 

using the MSHA form "Record of Individual Exposure to Radon Daughters" (Form 4000-9) or 
acceptable equivalent.  A suitable form is provided in Appendix B.  Forms shall be submitted to 
the OWNER within 30 days of Substantial Completion and shall be made available to the 
exposed workers.  CONTRACTOR shall maintain these records for at least two years. 

 
 D. No worker shall be permitted to receive a radon daughter exposure in excess of 0.40 WLM 

(working level months) in any calendar year.  The 0.4 WLM exposure limit is equal to 69.2 WLH 
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(working level hours), or equivalent to 69.2 hours of work in a 1 WL area. 
 
 E. All construction workers are required to wear TLDs to monitor their exposure to gamma radiation 

during the project.  Readings will be recorded on a quarterly basis.  All exposure information will 
be supplied to OWNER. 

 
 F. No worker shall be permitted to receive a radiation exposure in excess of 100 mR in any 

calendar year. 
 
 G. Workers shall wear respirators whenever dust is generated, when working under the brow of a 

mine, and during welding activities.  No worker shall be exposed to air containing radon 
daughter concentrations exceeding 1.0 WL (working level) without a respirator.  Where radon 
daughter concentrations exceed 10 WL, respirator protection against radon gas shall be 
provided by supplied air. 

 
 H. The CONTRACTOR and all others on site must comply with the Health and Safety Plan 

developed for this project and these specifications. 
 
3.02 SMOKING AND EATING RESTRICTIONS 
 
 A. Smoking is prohibited within 300 feet of the Exclusion Zone due to the synergistic health effects 

of smoking and radiation. 
 
 B. Eating, drinking, and chewing gum and tobacco are prohibited within 300 feet of the Exclusion 

Zone to prevent ingestion of radioactive dust. 
 
3.03 DUST CONTROL 
 
 A. Dust control is mandatory for all excavation and mine backfill work, whether done with 

machinery or manual labor.  To minimize muddy conditions and maximize dust control at each 
mine site, small pesticide-type canister sprayers or similar devices shall be used to allow for 
local application of water for dust control.  Water trucks may be used as long as the amount of 
water applied does not create a muddy work area (Exclusion Zone).  During windy conditions 
work will be temporarily suspended until dust is generation is minimized. 

 
 B. Dust control is required for all rock drilling.  Wet drilling (controlling dust with a light water spray) 

is the preferred method.  A pesticide-type canister sprayer shall be used to mist rock drill sites 
with water while drilling holes for bat gate and grate anchor pins.  Enough water shall be applied 
to keep the area damp, but not enough to make the site drip.  Dry dust control systems (e.g. 
vacuum collectors) may be used with OWNER'S approval. 

 
3.04 MINE VENTILATION 
 
 A. A fan system or other device shall be installed in mine adits to circulate fresh outside air with the 

mine air to reduce worker exposure to radon gas during construction of bat gates and walls.  
Adequate ventilation is particularly important while welding due to the smoke and fumes 
generated.  Fans should not be used in a way that stirs up dust.  It may be necessary to dampen 
the work area to keep dust controlled. 

 
 B. The CONTRACTOR may hang plastic sheeting or use other material to block the mine inside 

the brow to reduce radon gas levels at the brow of the mine where welding or other activities will 
take place. 
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3.05 BAT GATE OR BLOCK WALL INSTALLATION 
 
 A. The CONTRACTOR shall wear respirators while working under the brow of the mine and during 

welding activities in accordance with Part 3.01.G of this Section. 
 
 B. The CONTRACTOR shall reduce dust from drilling and site preparation and maintain adequate 

work area ventilation in accordance with Parts 3.03 and 3.04 of this Section. 
 
 C. During bat gate construction the welder shall not wear Tyvek® suits because they melt when 

sparks land on them.  The welder shall wear some type of polyester/cotton blend coverall with 
welding leather. 

 
3.06 USE OF PERSONAL PROTECTIVE GEAR 
 
 A. All construction workers are required to wear TLDs to monitor their exposure to gamma radiation 

during the project.  Workers shall wear a TLD while working within the project boundary (not just 
within the Exclusion Zones).  TLDs are to be worn underneath the coveralls to keep dust out of 
the badge to prevent a false radiation exposure reading. 

 
 B. Cotton coveralls shall be worn while conducting the WORK described in these specifications.  

Coveralls must not have torn seams or holes.  If coveralls tear during the course of the work 
they shall be mended or replaced.  Coveralls shall be stored individually in heavy (8ml) plastic 
bags or equivalent when not in use.  This is to prevent cross-contamination with coveralls worn 
by other workers.  Coveralls shall be laundered regularly during the course of the WORK. 

 
 C. If the CONTRACTOR opts to wear Tyvek® suits instead of cotton coveralls they shall be 

provided by the CONTRACTOR and worn while conducting the WORK described in these 
specifications.  Tyvek® suits shall be removed and thrown away whenever they become torn or 
overly dirty.  Tyvek® suits shall be removed at lunch time, breaks, and between shifts.  Clean 
Tyvek® suits shall be donned before entering the Exclusion Zone and removed when leaving 
the Exclusion Zone at the Decontamination Station.  A Tyvek® suit shall not have holes or open 
seams.  If a Tyvek® suit is torn during execution of the WORK, the worker shall immediately go 
to the Decontamination Station to remove the torn suit and don another. 

 
 D. Leather and rubber-coated work gloves shall be worn with cotton glove liners.  Cotton liners 

shall be provided by the CONTRACTOR and replaced daily.  Each pair of work gloves shall be 
stored in individually assigned self-sealing bags (e.g. Ziplock®) when not in use to prevent 
cross-contamination with gloves worn by other workers.  Work gloves shall be replaced when 
holes wear through them or seams come undone. 

 
 E. Workers shall wear respirators whenever dust is generated, when working under the brow of a 

mine, and during welding activities.  No worker shall be exposed to air containing radon 
daughter concentrations exceeding 1.0 WL (working level) without a respirator.  Where radon 
daughter concentrations exceed 10 WL, respirator protection against radon gas shall be 
provided by supplied air. 

 
 F. Respirator cartridges shall be changed as needed.  Respirators shall be maintained, kept free of 

dust, and individually stored in a self-sealing plastic bag when not in use.  Respirators shall not 
be shared by multiple workers. 

 
 G. Used Tyvek® suits, gloves, glove liners, respirator cartridges, towels, towelettes, plastic bags, 

and other disposable contaminated items shall be stored in plastic garbage bags and taken to a 
licensed landfill for disposal. 
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 H. Reusable clothing items (coveralls, glove liners) may be laundered and reused if they are 

contaminated at less than twice the background radiation level.  Laundering may be done in a 
standard washing machine, but contaminated items should be washed separately from other 
laundry.  Clothing contaminated at more than twice the background radiation level shall be 
stored in plastic garbage bags and taken to a licensed landfill for disposal. 

 
3.07  DECONTAMINATION (DECON) PROCEDURE FOR PERSONNEL 
 
 A. A designated area (Decon Station) shall be set up by the CONTRACTOR, with the approval of 

the OWNER, for the removal of gloves and coveralls and for brushing dirt off of boots.  The 
Decon Station shall be at or near the entrance/exit to the Exclusion Zone.  At the Decon Station, 
containers for gloves, coveralls, and respirators shall be left so that personnel can properly store 
these items as they leave the Exclusion Zone.  Brushes and water shall be supplied to brush 
and/or rinse boots off. 

 
 B. The order of decontamination shall be as follows: 
 
  1. Soil and dust shall be brushed and/or rinsed off of boots. 
 
  2. Leather gloves shall be removed and stored in a sealed plastic container. 
 
  3. While still wearing the cotton glove liners, remove coveralls by rolling the inside away from 

the body, turning the coveralls inside out.  This is done to contain dust on the outside of the 
coveralls.  Store coveralls in a separate sealed plastic container or bag. 

 
  4. While still wearing the cotton glove liners the respirator shall be removed and wiped free of 

dust.  If the cartridges need to be changed, the used ones can be disposed of at this time.  
The respirator shall be stored in a sealed plastic container.  Used cartridges shall be 
disposed of at a licensed landfill. 

 
  5. The cotton gloves shall then be scanned for beta and gamma radiation.  If the reading is 

below twice the background levels the cotton gloves may be kept in a separate bag and 
used again.  If they measure twice the background level or higher they are to be stored in a 
plastic bag and disposed of at a licensed landfill. 

 
  6. Proceed from this Decon Station to the Wash Station. 
 
  7. ALL PERSONNEL will wash at the Wash Station whenever leaving the Exclusion Zone to 

remove dust from exposed skin surfaces.  This is the final decon step before leaving the 
Exclusion Zone. 

 
 C. Coveralls shall occasionally be frisked with a beta and gamma probe to determine level of 

contamination. 
 
3.08  DECONTAMINATION (DECON) PROCEDURE FOR EQUIPMENT 
 
 A. Tools used within the Exclusion Zone do not have to be decontaminated between mine sites if 

they are transported or stored in an open truck bed.  If they are stored inside an enclosed 
storage area or inside a vehicle, all tools used in the Exclusion Zone shall be rinsed with water 
at the same Decon Station personnel pass through to remove all soil and dust particles.  All 
tools shall be decontaminated before demobilizing at the end of the project. 

 
 B. The interior and exterior of heavy equipment shall be decontaminated with a pressure washer 
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prior to final demobilization.  The wastewater created by washing shall be contained on site for 
evaporation or infiltration into the soil on the project site.  Wash Station sites and equipment 
shall be situated so that heavy equipment and vehicles do not drive through mud created by the 
washing process. 

 
 C. No extra precautions in the handling of equipment air filters beyond standard practice is required 

because on-site dust shall be controlled at all times. 
 
 D. All vehicles (passenger and other) driven to a mine site and not used as part of the WORK at the 

site shall be parked up-wind of dust-generating activities with the windows rolled up.  These 
vehicles should be vacuumed and washed at a car wash before proceeding with off-site or 
weekend activities. 

 
 E. Workers will occasionally have to drive between mine sites.  Coveralls may be worn inside the 

vehicle if the seats and floors are covered with plastic sheeting provided by the CONTRACTOR.  
This will minimize getting dust in the upholstery. 

 
 F. Equipment operators may tram between mine sites without going through the decon station, as 

long as they decontaminate themselves before leaving the last mine site.  Operators must, 
however, go through Decon procedures before leaving the site at lunchtime or at the end of the 
day. 

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 BASIS FOR PAYMENT 
 

Payment will only cover items purchased to comply with this specification.  The following items that 
apply are:  respirators, respirator cartridges, plastic sheeting, liquid hand soap, paper towels, wet 
wipes, plastic tubs, stiff bristle brushes, leather and rubber work gloves, cotton glove liners, 
coveralls, car wash, laundry, storage containers, plastic bags, landfill charges, TLDs and readings, 
water, canister sprayers, flagging, and radiological specialist. 

 
4.02  MEASUREMENT 
 

Measurement will be based on the amount of the WORK performed and accepted and approved by 
the OWNER.  When 10 percent of the WORK has been earned, the CONTRACTOR may submit on 
the invoice sixty percent (60%) of the BID PRICE for radiological protection as set forth above.  On 
completion of the CONTRACT and issuance of the Certificate of Substantial Completion, the 
CONTRACTOR may claim the remaining forty percent (40%) of the BID PRICE for radiological 
protection. 

 
4.03 PAYMENT 
 

No partial payments will be made for radiological protection.  Only the following partial payment shall 
be made of the total BID PRICE amount for radiological protection:  Payment of sixty percent (60%) 
of the total BID PRICE for radiological protection will be made when 10 percent of the overall BID 
PRICE has been earned from other bid items.  Payment of the remaining forty percent (40%) of the 
total BID PRICE for radiological protection will be made after issuance of the Certificate of 
Substantial Completion at the completion of CONTRACT.  Payments for radiological protection are 
not subject to withholding of retainage.  The BID PRICE for radiological protection will be paid once 
only and will include cost of all materials, products, and services. 

 
END OF SECTION 0225
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0230  Access Improvements 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

This item for payment is to develop and maintain site access or improve existing site access.  
Improvement is limited to the extent required to complete WORK at each mine site.  It is not the 
intent of this WORK to construct roads.  The WORK shall include temporary site access to reach 
sites of construction, and maintenance of existing permanent roads that must be used for movement 
of equipment, materials and labor.  CONTRACTOR shall minimize disturbance resulting from site 
access improvements.  In areas in which a passable road did not previously exist, the 
CONTRACTOR shall reclaim the access improvement in accordance with this Section upon 
completion of the WORK.  Existing, permanent roads shall be left in a condition at a minimum as 
good as that prior to the WORK. 

 
1.02 SUBMITTALS 
 

The CONTRACTOR shall submit with the Bid Proposal a description of access improvements to be 
performed at each site and shall not deviate from this plan without the written approval of the 
OWNER.  For sites not easily accessible, the CONTRACTOR may choose to gain equipment 
access, do hand work, or access with a helicopter. 

 
1.03 RELATED WORK 
 
 A. Section 0240:  Demolition and Clean-up 
 B. Section 0250:  Mine Closures 
 C. Section 0254:  Polyurethane Foam Shaft Closures 
 D. Section 0270:  Site Grading/Earthwork 
 E. Section 0300:  Specific Site Requirements 
 
PART 2 - PRODUCTS 
 
MATERIALS 
 
2.01 CONTRACTOR may utilize local resistant materials or import road base materials to maintain 

access and minimize damage to the environment.  If wet weather conditions prevail, OWNER may 
require CONTRACTOR to stockpile road base material at work sites in order to maintain the 
schedule. 

 
2.02 CONTRACTOR may choose to temporarily place corrugated steel pipe or other conveyance 

structures in the access improvement.  The CONTRACTOR shall comply with Section 0280:  
Drainage Control and Stream Protection unless otherwise directed by the OWNER. 

 
PART 3 - EXECUTION 
 
GENERAL 
 
3.01 The location, alignment and grade of any temporary access improvement shall be in accordance 

with Section 0300:  Specific Site Requirements, subject to Section 0280:  Drainage Control and 
Stream Protection, and subject to the approval of the OWNER. 

 
3.02 Temporary access improvements shall be constructed so as to minimize disturbance to existing 

vegetation, and to minimize potential erosion. 
 
3.03 Where temporary site access crosses perennial or intermittent streams, the CONTRACTOR shall 



Section 0230 
 

 
 

61

maintain the drainage by providing a temporary crossing in accordance with Section 0280:  Drainage 
Control and Stream Protection, and subject to the OWNER'S approval.  Upon completion of the 
WORK, CONTRACTOR shall restore drainages to approximate original condition, subject to the 
acceptance and approval of the OWNER. 

 
3.04 When no longer required by the CONTRACTOR, temporary access improvements will be reclaimed 

in the following manner.  Existing passable access shall be left in or returned to approximate original 
condition.  Access previously impassable or newly created access shall be restored to blend with 
surrounding contours and reclaimed for erosion control as shown on the Drawings.  The surfaces of 
such access shall be scarified and revegetated in accordance with Section 0290: Revegetation. 

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 MEASUREMENT 
 
  Measurement shall be per mine site as access improvement WORK is completed, accepted and 

approved by the OWNER.  Measurement shall be consistent with the BID PRICE.  The OWNER's 
approval of mine site access development will be authorization for payment of 50 percent of the pay 
item which will also include consideration for maintenance of temporary access to the site 
throughout the WORK.  The OWNER's acceptance of all WORK completed and approval of the 
temporary site access reclamation for the site will be authorization for payment of the balance of this 
pay item. 

 
4.02 PAYMENT 
 
 Payment for maintenance of existing paved and gravel-surfaced roads will be consistent with the 

BID PRICE for this item.  Payment of 50 percent of the BID PRICE will be made upon receipt of the 
invoice submitted by CONTRACTOR.  The balance of 50 percent of the BID PRICE may be invoiced 
and paid after approval of the site WORK and approval of site access reclamation.  Payment of this 
item is subject to withholding of the retainage. 

 
 

END OF SECTION 0230 
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0240  Demolition And Clean-Up 
 

PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

The WORK consists of the demolition and clean-up of designated structures and areas including, but 
not limited to, those indicated in Section 0300:  Specific Site Requirements.  The WORK shall 
include, but not be limited to, the removal and disposition of concrete slabs and foundations, 
miscellaneous wood, metal, stone and masonry structures, and debris associated with the 
abandoned mine operation or generated during construction.  Clean-up of miscellaneous debris 
exposed at the surface and randomly located across any site has not been specifically identified due 
to the impracticality of such extensive identification.  However, it is the intent of these Specifications 
to require removal and disposal of all surface debris associated with the abandoned mine 
operations.  Such removal and disposal shall be included in the CONTRACTOR's scope of WORK. 

 
1.02 SUBMITTALS 
 
 A. CONTRACTOR shall submit with the Bid Proposal demolition and removal procedures and 

schedule for approval.  This should indicate if blasting is to be used in structure demolition. 
 
 B. CONTRACTOR shall submit after execution of the CONTRACT and prior to disposal proof of 

permission for debris disposal off site at a licensed disposal site. 
 
1.03 RELATED WORK  
 
 A. Section 0270:  Site Grading and Earthwork 
 B. Section 0300:  Specific Site Requirements 
 
1.04 CONDITIONS AND RESTRICTIONS 
 
 A. Demolition shall be conducted to minimize dust generation and public nuisance. 
 
 B. CONTRACTOR shall provide, erect, and maintain temporary barriers and security devices as 

necessary to ensure safety of CONTRACTOR's personnel, the OWNER's personnel, and the 
general public. 

 
 C. Debris burial in, mixing with, or covering by fill material is not allowed on site. 
 
 D. Debris placement in mine openings is only allowed with site by site approval from the OWNER. 
 
 E. Materials shall not be burned on site. 
 
PART 2 - PRODUCTS 
 
CONTRACTOR may require materials for demolition and clean-up, such as wrappings or impermeable 
coverings not otherwise called for in other sections of these Specifications. 
 
PART 3 - EXECUTION 
 
3.01 PREPARATION 
 

CONTRACTOR shall secure any and all required permits for the demolition and clean-up WORK at 
his or her expense. 
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3.02 EXECUTION 
 
 A. CONTRACTOR shall demolish only those structures and appurtenances indicated.  Demolition 

shall be performed in an orderly and careful manner.  CONTRACTOR shall clean up and 
dispose of all debris exposed at the surface. 

 
 B. Demolished materials of every nature shall become the property of the CONTRACTOR and 

shall be disposed of away from the site or at locations indicated in Section 0300:  Specific Site 
Requirements or on the Drawings. 

 
 C. Relics, antiques, artifacts and similar objects as identified by the OWNER remain the property of 

the OWNER.  CONTRACTOR shall notify the OWNER prior to removal and obtain acceptance 
regarding method of removal.  Relics and antiques include, but are not limited to: 

 
  1. Cornerstone and contents 
  2. Commemorative plaques 
  3. Archaeological relics or finds 
  4. Historical relics 
 
 D. CONTRACTOR shall remove and promptly dispose of any contaminated, vermin-infested, or 

dangerous materials encountered.  Transformers, oil-filled electrical equipment or other toxic 
materials shall be called immediately to the attention of the OWNER.  Disposal of such items 
shall be at the direction of the OWNER in accordance with EPA and State Health requirements. 

 
 E. CONTRACTOR shall remove foundation walls and footings to a minimum three feet below 

finished grade as indicated in the Drawings unless otherwise directed in Section 0300:  Specific 
Site Requirements. 

 
 F. CONTRACTOR shall remove all concrete slabs on grade as indicated in the Drawings unless 

otherwise directed in Section 0300:  Specific Site Requirements. 
 
 G. CONTRACTOR shall provide water and an adequate water supply system for dust suppression 

for haul roads and demolition WORK where dust will cause a public nuisance or as directed by 
the OWNER.  The cost of water will be paid by the CONTRACTOR. 

 
 H. Depressions resulting from demolition operations shall be filled with materials, approved by the 

OWNER, from on the site or from designated borrow areas unless located in an area where 
further excavation is required to yield the reclamation contours shown in the Drawings.  The fill 
material shall be in accordance with Section 0270:  Site Grading/Earthwork. 

 
 I.  CONTRACTOR shall grade and compact areas affected by demolition to maintain site grades 

and contours.  In no case shall slopes exceed 3h:1v or natural site contours. 
 
 J. CONTRACTOR shall remove demolished materials from site in an orderly fashion.  

CONTRACTOR shall leave site in clean condition for reclamation grading and earthwork. 
 
 K. CONTRACTOR shall remove from site all debris created during construction. 
 
 L. Final shape and completeness of the WORK shall be subject to approval by the OWNER. 
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3.03 SALVAGING MATERIALS 
 
 All salvaged materials shall become the property of the CONTRACTOR with the exception of relics, 

antiques or artifacts identified by the OWNER.  Salvaged materials from the structures may be 
stored on-site temporarily, but not beyond the date specified for completion of the CONTRACT.  Any 
value of salvaged materials or costs associated with the removal of equipment, structures, or 
materials shall be reflected in the bid price amount for Demolition and Clean-up. 

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 MEASUREMENT 
 
 A. Measurement shall be per itemized structure or mine site (as specified on the bid sheet) as 

demolition and clean-up WORK is completed, accepted, and approved by the OWNER. 
 
 B. The final quantities for major categorizations of materials may vary from the estimated quantities 

provided.  The estimated quantities are based on information gathered and interpreted from 
surface investigations. 

 
4.02 PAYMENT 
 

 Payment for the demolition and clean-up WORK shall be per itemized structure or mine site, at the 
BID PRICE upon approval of the OWNER for all of the WORK described in this Section. 

 
 

END OF SECTION 0240 
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0250  Mine Closures 
 

PART 1 - GENERAL 
 
1.01  WORK INCLUDED 
 

This section describes the various types of mine closures to be used to seal mine openings.  The 
WORK described in this Section also includes preparation, excavation and backfilling of subsidence 
openings into mine voids.  The requirements for furnishing and placing stone and block closures and 
backfill closures are described here and are indicated on the Drawings.  The WORK includes all 
preparation, labor, materials, furnishing and placing materials, equipment and incidentals necessary 
to complete the mine closures. 

 
1.02 SUBMITTALS 
 
 A. CONTRACTOR shall submit with the bid proposal a list of equipment to be used to complete this 

section of the WORK. 
 
 B. CONTRACTOR shall submit with the bid proposal the proposed construction procedures in 

writing. 
 
 C. CONTRACTOR shall submit with the bid proposal a copy of the certification of the Certified 

Person (see Part 1.04.E below) for approval by the OWNER. 
 
 D. CONTRACTOR shall furnish the OWNER a set of as-built drawings upon completion of the 

WORK which shall be required for release of the retainage. 
 
1.03 RELATED WORK 
 
 A. Section 0254:  Polyurethane Foam Mine Closures 
 B. Section 0290:  Revegetation 
 C. Section 0300:  Specific Site Requirements 
 
1.04 JOB CONDITIONS 
 
 PROTECTION 
 
 A. CONTRACTOR shall exercise precautions appropriate to working near, over, or in areas prone 

to subsidence.  Such known areas should be flagged by the CONTRACTOR prior to the 
commencement of the WORK.  Personnel shall be informed of special safety procedures for 
equipment usage and general work in these areas. 

 
 B. Personnel shall not enter any mine opening unless under the direction of the Certified Person. 
 
 C. No personnel shall be allowed to work under an unsupported mine roof.  Temporary support 

shall be installed under the direction of a Certified Person qualified to determine roof conditions. 
 
 D. Smoking or any open flame in or within 100 feet of the mine openings is prohibited. 
 
 E. Before any personnel enter any openings a check for explosive and toxic gases shall be made 

by a Certified Person (a qualified person with current certification to do such WORK under the 
General Safety Orders of Utah Coal Mines i.e. Mine Foreman and/or Fire Boss).  Continuing 
checks shall be made throughout the closure operation by the Certified Person. 

 
 F. CONTRACTOR shall inspect openings for old dynamite prior to construction activities. 
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 G. Personnel shall wear safety harnesses and be properly and securely anchored to a fixed anchor 
point while working within 15 feet of vertical openings, unless otherwise approved in writing by 
the OWNER. 

 
PART 2 - PRODUCTS 
 
 A. CONCRETE BLOCK 
 

 Solid concrete block shall be high strength with a minimum compressive strength of 3,000 
pounds per square inch.  Hollow block used as shown on the Drawings must be concrete-filled. 

 
 B. BACKFILL 
 

 Backfill material shall normally consist of mineral soil, subsoil, or a blend of mineral soil and 
subsoil.  Backfill material shall be free from combustible materials.  This shall include but not be 
limited to wood, wood products, trash and vegetation. 

 
 C. MORTAR 
 

 Mortar shall be either Masonry Cement, 1:3 mix, Type N, or Portland Cement and Lime, 1:1:6 
mix, Type N.  Precautions must be taken to prepare and protect mortar during cold weather.  
Mortar will have a 28 day minimum compressive strength for 2-inch cubes of 700 psi. 

 
 D. CONCRETE 
 

 Concrete shall be in accordance with Section 0251: Cast-in-Place Concrete. 
 
 E. REINFORCEMENT 
 

 Reinforcement shall be in accordance with Section 0252: Concrete Reinforcement. 
 
 F. FILTER CLOTH 
 

 Filter cloth shall be a non-woven geotextile fabric having a minimum thickness of 15 mil in 
accordance with ASTM D-1777 and a minimum permeability of 10-2 centimeters per second, 
such as Fibertex 150 manufactured by Crown Zellerbach, or an approved equivalent. 

 
 G. TEMPORARY MINE ROOF SUPPORTS 
 
  1. Mine roof supports shall be wooden posts or approved equal that have the following 

minimum requirements: 
 
   a. 4½ inch diameter. 
   b. Spruce or pine with a specific gravity between 0.35 and 0.48. 
   c. Moisture content between 10.8 and 14 percent. 

   d. Allowable unit stress of extreme fiber in bending of 750 psi for spruce or 700 psi for 
pine. 

   e. Maximum diameter of knots on one surface no greater than ½ inch. 
 
  2. Caps and wedges shall be used for installation of roof supports. 
 
  3. Mine roof jacks may be substituted for wooden posts with the approval of the OWNER. 
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PART 3 - EXECUTION 
 
3.01 PREPARATION FOR MINE CLOSURES 
 
 A. CONTRACTOR shall clear and grub the face area of mine openings of all vegetation, wood and 

debris to the extent shown on the Drawings.  CONTRACTOR shall inspect, scale and secure the 
mine openings to a degree which will make the WORK safe to perform.  Particular care shall be 
taken to make WORK conditions safe in instances where, due to the condition of the opening 
and the probability of loose soil and rock above the opening, there is danger of a rockfall.  For 
openings to be backfilled the CONTRACTOR shall excavate the brow back to a stable condition 
prior to initiation of closure operations, unless otherwise directed by the OWNER. 

 
 B. The roof and ribs of the mine openings may contain loose rock.  Such loose materials shall be 

scaled by use of tools or equipment extended into the openings before personnel enter the 
opening for placement of mine roof supports or for any other reason. 

 
 C. Loose, unstable materials typically exist just inside the opening.  These materials shall be 

removed from the working surface inside of the mine openings so a solid working surface exists 
on which to build the mine closures.  The working surface shall be inspected, accepted and 
approved by the OWNER. 

 
 D. Temporary mine roof supports shall be installed on no more than four foot centers before any 

personnel enter the opening for construction purposes. 
 
 E. CONTRACTOR shall construct work pad as required. 
 
 F. Bat Exclusion:  CONTRACTOR shall exclude bats from mine workings prior to installation of 

permanent closures as required in these specifications.  The exclusion process must be 
conducted during the warm season when bats are flying but before young bats are born (warm 
season and birthing dates vary depending on geographic location and should be specified by the 
bat biologist), or in the fall prior to the swarming behavior that leads to hibernation.  An attempt 
to close mines before the warm season may entomb hibernating bats that cannot fly.  The 
preferred method for exclusion of bats from an adit or shaft is to block the portal or shaft opening 
with 1-inch diameter chicken wire.  The wire permits bats to escape and fly out of the mine, but 
they will not fly back through the wire into the mine.  The wire should be placed over the 
entrance at least a week in advance and shall be left in place until the date of the closure.  The 
wire should be removed during the day and closure should take place immediately. 

 
3.02 INSTALLATION OF MINE CLOSURES 
 
 A. BLOCK WALL CLOSURE 
 
  1. CONTRACTOR shall construct walls in the adits as specified in Section 0300:  Specific Site 

Requirements.  Variation of the location of the walls will be allowed so that CONTRACTOR 
can select a suitable location for the walls, with approval of OWNER.  Parameters for 
suitable location of the walls shall be as follows: 

 
   a. Select an area in which competent rock is found in the back, ribs, and sill (roof, walls, 

and floor) of the adit. 
 
   b. Utilize irregularities in the ribs and back where possible such that the wall can be 

"keyed" into the rock to provide more strength and integrity to the wall. 
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   c. Locate the wall as far into the adit as is reasonable to reduce visibility of the wall from 
outside the opening and a maximum of 10 feet with competent brow unless otherwise 
approved by the OWNER.  Allowance for the location of the walls is discussed in 
Section 0300.  Where the remaining portion of the adit left open is unstable or unsafe, 
backfill shall be placed from the brow to the wall unless otherwise approved by the 
OWNER. 

 
  2. CONTRACTOR shall scale down back and ribs (roof and sides) of the adit, removing any 

loose rock from the area in which the wall is to be constructed and along access to 
bulkhead.  Any mud, clay, moss or other materials shall be removed where the wall is to be 
constructed which would be deleterious to the integrity of the wall and would not allow good 
bonding of the mortar to the rock.  CONTRACTOR shall excavate sill (floor) of adit to solid 
rock where the wall is to be constructed.  Drainage shall be provided for any water that 
tends to accumulate on either side of the bulkhead as described in Part 3.02.A.6 of this 
Section.  Excavated materials shall be cast into the adit behind the bulkhead to minimize 
surface disturbance in the area. 

 
  3. Concrete foundations shall be constructed unless competent foundation rock is encountered 

which is not friable, subject to deterioration, or otherwise unacceptable and the foundation 
rock is approved by OWNER.  The foundation shall be a minimum of 18 inches in thickness 
and 30 inches wide to accommodate the 2-foot thick wall.  The foundations shall be made of 
concrete as specified in Section 0251:  Cast-In-Place Concrete.  Concrete shall be 
reinforced with No. 4 rebar as shown on the Drawings and as specified in Section 0252:  
Concrete Reinforcement. 

 
  4. CONTRACTOR shall construct walls from foundation or solid rock base if approved by 

OWNER.  Walls shall be constructed of concrete block, native stone, or imported stone.  
Concrete block walls shall be a minimum of 16 inches thick.  Native stone and imported 
stone walls shall be constructed to a minimum thickness of 2 feet at the base and 18 inches 
at the top.  The wall shall be free of any voids within the wall structure and shall be 100 
percent rock and mortar construction.  Hollow block bricks, when used, shall be concrete 
filled.  Mortar shall be free of voids and air pockets and shall be firmly packed along ribs and 
roof of the opening to maintain the integrity of the wall and to make an effective seal. 

 
  5. CONTRACTOR shall use the natural shape and irregularities of the mine opening to "key" 

the wall to the mine opening to provide strength and protection of the wall from damage due 
to vandalism. 

 
  6. Designated openings shall require the installation of a drainage pipe.  The drainage pipe 

shall be located near the base of the stone wall within 15 inches of the intersection of the 
floor material in the approximate center of the wall or near a low spot along the base.  The 
drain pipe shall extend through the foundation or the base of the wall and a trap shall be 
formed out-by the wall near the brow as shown on the drawings.  The drain pipe shall 
protrude a minimum of 12 inches on either side of the wall and shall be made from 6-inch 
nominal diameter, Schedule 80 PVC pipe.  The inside end of the pipe shall be firmly 
supported by block or natural stone.  Both the inside and outside ends of the pipes shall be 
clear of any obstructions which would impair or restrict flow.  Both ends of the pipe shall be 
covered with a protective screen mesh.  Gravel shall be installed over the ends of the pipes 
to protect the pipe from roof falls and plugging.  Gravel shall form a drain and cover the top 
of the pipe with a minimum of 8 inches of material.  The gravel drain shall be no less than 18 
inches wide and shall extend to and from the end of the pipes a minimum of two feet.  
Gravel used in the drain channels shall be selected material ranging from 3/4 to 6 inch in 
size.  CONTRACTOR shall extend a drainage channel away from the bulkhead if it is 
situated such that water could impound near the base. 
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  7. As further protection, grout shall be used to seal the base of the bulkhead and shall be 

placed to partially cover the drainpipe.  Grout should extend one foot to either side of the 
base of the wall. 

 
  8. The portal areas shall be cleared of all building materials, trash and debris.  The site shall be 

left in a clean and finished appearance. 
 
  9. Revegetation of sites shall be completed as specified in Section 0290:  Revegetation. 
 
  10. Final acceptance of the WORK shall be subject to field inspection by the OWNER. 
 
 B. BACKFILL CLOSURE 
 
  1. CONTRACTOR shall backfill mine openings as described in Section 0300:  Specific Site 

Requirements or as directed by the OWNER.  Backfill shall contain sufficient fines to 
minimize void space. 

 
  2. Drainage lines shall be extended, if required, to the projected limits of the backfill.  The drain 

line shall be placed on a minimum slope of 2 percent and firmly bedded with well-compacted 
sand and gravel.  The end of the pipe shall be protected as described in Part 3.03.A.7. 

 
  3. Backfill shall be placed in mine openings to minimum dimensions described and in a manner 

to eliminate voids.  CONTRACTOR shall construct a work pad in front of the opening as 
required to allow for uniform access to ram the backfill into the opening utilizing a ram or 
backhoe bucket.  Care should be taken not to push the wall out if one has been installed.  
Materials which require compaction shall be tamped to achieve compaction such that any 
additional settlement of the fill will not result in reopening of the portal. 

 
  4. Final shape of the fill shall be mounded over the opening and blended into surrounding 

contours as much as practical.  Runoff and snowmelt shall be diverted away from and 
across the fill by use of small channels containing light riprap so that the fill does not erode 
or impound water. 

 
  5. Revegetation of sites shall be completed as specified in Section 0290:  Revegetation. 
 
  6. The portal areas shall be cleared of all building materials, trash and debris.  The site shall be 

left in a clean and finished appearance. 
 
  7. Final acceptance of the WORK shall be subject to field inspection by the OWNER. 
 
 C. HAND BACKFILL CLOSURE METHOD 
 
  1. Hand Backfill Closure Method shall be used only in places inaccessible to heavy equipment 

as designated in Section 0300:  Specific Site Requirements.  The backfill requirements of 
Section 0250:  Mine Closure, Part 3.03.B apply except as provided for equipment or 
approved by the OWNER. 

 
  2. CONTRACTOR shall obtain backfill materials from areas specified in Section 0300:  Specific 

Site Requirements, or as directed by the OWNER. 
 
  3. Backfill materials shall be placed in 12 inch thick horizontal lifts in the locations and to the 

extent shown on the Drawings. 
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 D. WALL AND BACKFILL CLOSURE 
 
  Designated mine openings shall be backfilled after the installation of the wall.  Bring backfill to 

the grades shown in the Drawings or as designated in Section 0300:  Specific Site 
Requirements to blend with natural contours.  Walls shall be installed per Section 0250, 3.02 A, 
B, and C. 

 
 E. VERTICAL SHAFT BACKFILL CLOSURE METHOD 
 
  1. Timber and debris shall be removed from openings to the extent safely possible. 
 
  2. CONTRACTOR shall inspect the collar of the opening and determine required precautions 

for safe completion of WORK.  Installation of a short conveyor belt or a ramp may be 
required. 

 
  3. Shaft shall be filled with backfill material to a height above the collar of the shaft to provide 

drainage away from the opening.  The backfill shall be well-graded with a maximum particle 
size of approximately 2 feet in diameter. 

 
  4. Filter cloth shall be installed as shown on the Drawings. 
 
  5. CONTRACTOR shall place and compact the backfill starting five feet below the surface.  

Suitable compaction energy shall be applied in this zone in one-foot lifts by either pressure 
from the back of the backhoe bucket or other means accepted and approved by the 
OWNER.  The upper five feet of backfill shall not contain any material that may have 
elevated sulfate concentrations. 

 
  6. The backfill shall be mounded a minimum of 24 inches above the adjacent grade, or shall be 

sloped at 3h:1v and extend a minimum 3 feet horizontal distance beyond the edge of the 
shaft. 

 
3.03 MINE CLOSURE GRADING 
 
 A. CONTRACTOR shall bring backfill to the grades shown on the Drawings or to blend with natural 

contours.  Backfill shall be free of voids and shall be compacted by mechanized equipment or 
hand-held mechanical compactors in one foot lifts. 

 
 B. CONTRACTOR shall extend the drainage line (if required) to the projected limits of the backfill.  

The drain line shall be placed at a minimum slope of 2 percent and firmly bedded with well 
compacted sand and gravel.  The end of the pipe shall be protected as described in Part 
3.03.A.7. 

 
 C. The backfilled slopes shall be covered with a minimum of 6 inches of soil/rock fill available on 

site from areas designated by the OWNER. 
 
 D. Revegetation and mulching of the disturbed areas shall be performed in accordance with 

Section 0290:  Revegetation. 
 
 E. Final shape and completeness of the WORK shall be subject to approval by the OWNER. 
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3.04 MINE LOCATION MONUMENTS 
 
 A. CONTRACTOR shall install at each mine closure a permanent monument (aluminum survey 

cap).  OWNER will provide and CONTRACTOR will install the survey cap. 
 
 B. At backfill closures, monuments shall be installed on rebar stakes.  Stakes shall be #5 (⅝ -inch 

diameter) rebar, normally 3 to 4 feet long.  The rebar shall be securely anchored in the ground 
with the end extending above the final grade 2 to 6 inches.  CONTRACTOR may opt to use soil 
plates, deadmen, bends, or other devices to ensure that the rebar is securely anchored.  The 
exposed end of the rebar shall be squarely cut and free of bends, flaring, mushrooming, or burrs 
that would prevent proper seating of the survey cap.  Seating of the cap onto the rebar shall be 
done taking precautions not to mar the text.  Where site conditions permit and with approval of 
OWNER, monuments may be set directly into bedrock with epoxy resin as described below. 

 
 C. At structural closures (bulkheads or steel grates), monuments may be set in concrete footers, 

grade beams, or seams while the concrete is wet or set in bedrock with epoxy resin.  Installation 
in bedrock requires drilling a 1¼-inch diameter by 2 inch deep hole to receive the cap. 

 
 D. The placement of the monument will be determined by the OWNER, but typically it will be 

centered in or adjacent to the mine opening for backfill closures.  Monuments should not be 
placed where it is necessary to climb onto the closures to read them.  Monument positioning 
should consider the potential for vandalism and the potential for siltation that could bury the cap.  
Monuments may be installed inby grate closures, but not so deep that they cannot be easily 
read. 

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 BASIS OF PAYMENT 
 
 Basis of payment for the WORK will be on the BID PRICE per opening for completion of all the 

WORK as described in this Section.  Breakdown of the WORK into unit prices for individual mine 
openings shown in the Bid Schedule will be used in determining partial payment or adjustment of the 
total BID PRICE for this Section as the WORK progresses. 

 
4.02 MEASUREMENT 
 
 Measurement for mine closures will be on the BID PRICE per mine opening.  Measurement will be 

based on and compared to the dimensions and quantities identified on the bid sheets, these 
Specifications and Drawings.  The OWNER will request intermediate measurements to determine 
progress of the WORK. 

 
4.03 PAYMENT 
 
 A. Payment for mine closures will be for each mine site at the BID PRICE.  Payment will only be for 

those closures which are complete, accepted, and approved by the OWNER.  No partial 
payments will be made for individual mine openings. 

 
 B. Payment at the UNIT PRICE for additional quantities will be made for mine closures when final 

quantities are greater than 15 percent in excess of the estimated quantities shown on the bid 
sheet for a given mine site.  Such unit price payment will require proof of additional quantities 
provided by the CONTRACTOR and approval of the OWNER, and shall be full compensation for 
the approved additional masonry or backfilling.  Reduction of payment for lesser quantities of 
masonry or backfill will also be made by the OWNER for quantities greater than 15 percent 
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below the estimated quantity shown on the bid sheet for a given mine.  Such UNIT PRICE 
adjustment will require approval of the OWNER and will be full compensation for approved 
additional or reduced mine closure quantities. 

 
 

END OF SECTION 0250 
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0254  Polyurethane Foam Mine Closures 
 

PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

The polyurethane foam (PUF) closure of adits consists of installing a bulkhead form, installing PUF 
to specifications, and backfilling over the PUF with random fill.  In shafts, the closure work consists 
of installing a bottom form, installing PUF to specifications, installing drainage material, topping the 
PUF with a layer of concrete, and backfilling over the PUF to the specified level with random fill.  For 
shafts, one ventilation/drainage pipe is required.  Refer to the drawings for construction details. 

 
1.02 SUBMITTALS 
 

CONTRACTOR shall submit with the bid proposal the proposed construction procedures, including a 
description of the form materials to be used and the foam application equipment or method. 

 
1.03 RELATED WORK 
 
 A. Section 0250:  Mine Closures 
 B. Section 0300:  Specific Site Requirements 
 
PART 2 - PRODUCTS 
 
MATERIALS 
 
 A. FORMWORK 
 
  1. The forms and cross members may consist of any commonly available building materials 

capable of sustaining the initial lift of two to four feet of PUF.  Examples of acceptable forms 
and cross members include but are not limited to, the following: 

 
CROSS-MEMBER & BOTTOM FORM 

Rebar & Plywood 
2x4s & Cardboard or Chicken Wire 
Dowels & Paneling 
Cardboard Tubes & Carpeting 
Blocks of PUF (generated onsite) 
Waterbed Mattresses (inflated remotely in the shaft with a hose and air compressor) 

 
  2. Any combination of the above noted materials that achieves the required performance will 

be acceptable.  Alternate bottom forms will be acceptable upon approval by the OWNER. 
 
  3. Any breach in the bottom form caused by vandals or rock fall is required to be repaired 

before the arrival of the PUF applicators to the site.  The CONTRACTOR is responsible for 
the integrity of the bottom form, and the loss of any polyurethane should it fail. 

 
 B. POLYURETHANE FOAM (PUF) 
 

PUF is required to have a minimum installed density of 1.85 pounds per cubic foot (pcf).  PUF 
characteristics shall conform to the minimum following standards: 
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PUF CHARACTERISTIC STANDARD SPECIFIED IN 

Density 1.85 pcf, nominal  

Closed cell content 90% ASTM D-2856 

Compressive strength 25 psi ASTM D-1621 

Water absorption 1% by volume ASTM D-2127 

Exothermic Reaction Rate Low  

Fire Resistance Low ASTM D-1692 

 
Polyurethane foam used may not contain any CFC's (chlorinated fluorocarbons). 

 
 C. PROPORTIONING UNIT 
 
  1. The proportioning unit shall be capable of attaining a minimum temperature of 125°F.  The 

proportioning unit shall be Gusmer Model H-11 or equivalent.  For remote sites, or with 
approval of the OWNER, smaller capacity proportioners will be acceptable.  In this event, 
the proportioner shall be the Gusmer FF, or equivalent. 

 
  2. Minimum heated hose length from proportioner to gun shall be 80 feet.  The hose shall 

maintain or increase component temperature from the proportioner.  Longer heated hose 
lengths may be required depending upon distance from the proportioning unit to the 
reclamation site. 

 
 D. APPLICATION GUN 
 

The application gun shall be capable of mixing plural components in the proper ratio at the 
minimum acceptable output of four pounds per minute.  The gun shall be a Gusmer AR 
mechanically self-cleaning design, or equivalent. 

 
 E. PREPACKAGED, PRE-PROPORTIONED PUF KITS 
 

PUF products consisting of factory prepared kits that are designed to combine and dispense 
pre-measured quantities of components in the proper ratios may be used in place of an onsite 
proportioning unit and application gun, with the approval of OWNER.  One such product is the 
foam closure bag manufactured by Foam Concepts Inc. (see Part 2.01.J below).  PUF kits shall 
be used according to the manufacturer's specifications. 

 
 F. CEMENT PLUG 
 

Concrete for the cement plug shall have a minimum compressive strength of 3,000 psi in 28 
days.  The concrete shall be proportioned in accordance with ACI 211.  The type of cement used 
shall be Portland, Type II (ASTM C150).  Air entrainment shall be furnished in all concrete.  Air 
content shall be 5%± 1%.  Water/cement (W/C) ratio is approximately 0.49 with minimum 
cement content of 564 lbs/CY.  Concrete mixed at the jobsite shall be in accordance with ACI 
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301, chapter 7.  Ready mix concrete shall be in accordance with ASTM C94. 
 
 G. FILTER CLOTH 
 

The filter cloth, either woven or non-woven at the CONTRACTOR’s option, shall have a 
minimum thickness of 15 mil in accordance with ASTM D-1777 and a minimum permeability of 
10-2 cm/sec, such as Fibertex 150® manufactured by Crown Zellerbach or equivalent approved 
by OWNER.  Prior to installation, the CONTRACTOR shall provide the OWNER with 
documentation that the filter cloth furnished meets the chemical, physical and manufacturing 
requirements of this Section. 

 
 H. VENTILATION/DRAIN PIPE 
 

The ventilation/drain pipe shall consist of 2-inch diameter steel pipe. 
 
 I. RANDOM FILL MATERIAL 
 

Random fill material shall consist of native, on-site soils and sandstone rock.  The types of 
miscellaneous fill material to be used shall be approved by the OWNER prior to initiating the 
work. 

 
 J. SUPPLIERS OF PUF 
 
  Potential suppliers of polyurethane foam (PUF) are: 
 
  Foam Concepts, Inc. 
  309 NE 9th Ave 
  Grand Rapids, MN 55744 
  (800) 556-9641 
  (218) 327-1196 FAX 
  E-mail: sales@foamconceptsinc.com 
  http://www.foamconceptsinc.com 
 
 
  Progressive Marketing Group 
  1906 Highway 71 North 
  P.O. Box 860 
  Okoboji, Iowa  51355 
  (712) 332-9013 
  (800) 373-2593 
  (712) 332-9653 FAX 
  (800) 398-2762 FAX 
  (800) 806-1171 Dennis Gustafson 
  E-mail: pmgroup@rconnect.com 
  Vendor of Equipmentless Foam Sealant™ 
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  Utah Foam Products 
  Ernest Wilson Co. 
  3609 South 700 West 
  Salt Lake City, Utah  84119 
  Contact: Dennis Beckstead 
  (801) 269-0600 Utah Foam Products 
  (801) 265-9444 Ernest Wilson Co. 
  (801) 269-0620 FAX 
  E-mail:  info@utahfoam.com 
  UFP is a supplier of raw materials.  EWC is the contracting arm of the company. 
 
  Ron Walker 
  Azco Construction 
  2055 West US Highway 50 East 
  Penrose, Colorado  81240-9575 
  (719) 372-6872 
  General contractor with PUF equipment 
 
  A Urethane Service and Supply 
  2200 West 2300 South 
  West Valley City, Utah  84119 
  (801) 974-0995 
  (801) 974-3058 FAX 
  E-mail:  urethane@qwest.net 
  Roofing contractor 
 
  T&W Wilson Spray Urethane 
  7200 South 2700 West 
  West Jordan, Utah  84084 
  Contact:  Terry Wilson 
  (801) 566-1020 
  (801) 566-6620 FAX 
  Roofing contractor 
 
  Mine Seal, LLC 
  P.O. Box 231329 
  Las Vegas, NV  89123 
  (888) 732-5783 
  (888) 531-6883 FAX 
  Mine Closure Consulting Firm 
  www.mine-seal.com 
 

Most roofing contractors that apply PUF roofing should be capable of providing the appropriate 
product for mine closure use. 

 
These names are provided for the convenience of bidders.  Other vendors may exist.  The Utah 
Abandoned Mine Reclamation Program does not endorse or warrant the reliability or product of 
any of these vendors. 

 
PART 3 - SAFETY 
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3.01 MATERIALS 
 
 A. Materials shall be stored per the manufacturer's specifications.  All safety precautions outlined 

by the Polyurethane Division of the Society of Plastics Industries, NFPA, OSHA, EPA and the 
manufacturer's Material Safety Data Sheets (MSDS) shall be observed.  MSDS and technical 
data sheets shall be on-site and available at all times. 

 
 B. There shall be no welding, smoking or open flame within 100 feet of PUF application.  A 

minimum 15-pound, class ABC fire extinguisher must be on site at the mine opening where the 
PUF is being applied during foam application. 

 
 C. Oxygen Content of Working Area 
 
  1. A flame safety lamp or oxygen meter must be used to test air before and during installation 

of the bottom forms.  The flame safety lamp or oxygen meter will be supplied by the 
CONTRACTOR and operated only by the Certified Person.  Refer to Section 0250, Part 
1.04. 

 
  2. Oxygen Meter.  The oxygen meter shall be a National Mine Service (NMS) OX231 oxygen 

meter or equivalent.  The oxygen meter shall continuously monitor oxygen levels and have 
an audible warning.  If the oxygen content falls below 19%, all personnel must withdraw 
from the working area in the mine until the oxygen content increases to safe levels. 

 
  3. Flame Safety Lamp.  The flame safety lamp shall be lowered to the intended level of the 

bottom form from the surface.  If the flame safety lamp is extinguished upon withdrawal then 
the mine may not be entered until the oxygen level increases.  The flame safety lamp shall 
accompany the bottom form installer during the time in the mine.  If the quality and/or 
intensity of the flame decreases, then the installer must withdraw from the working area until 
the oxygen content increases. 

 
  4. Any remedy for increasing oxygen content of the working area and/or providing ventilation 

from the surface must be determined in consultation with the OWNER and the Certified 
Person. 

 
3.02 HANDLING 
 

PUF shall be applied by workers wearing organic respirator masks and safety glasses or goggles.  
State or Federal regulations requiring additional equipment shall supersede these specifications. 

 
3.03 TRANSPORT 
 

The CONTRACTOR shall follow all applicable State and local regulations for transport and use of 
PUF and chemicals required for cleanup.  The CONTRACTOR shall also obtain any necessary 
permits for transportation.  The CONTRACTOR shall be aware of agencies and jurisdictions 
requiring notification in the event of a component leak or spill.  In the event of a leak or spill, the 
CONTRACTOR shall notify the appropriate parties. 

 
PART 4 - EXECUTION 
 
4.01 SHAFT CLOSURE INSTALLATION 
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 A. CLEARING DEBRIS 
 
  Clear debris other than fixed, attached or permanent structures from the shaft before PUF is 

installed as directed by the OWNER.  Historic structural features shall be preserved and 
maintained.  Any historic debris removed shall be placed neatly to the side of the opening. 

 
 B. FORMWORK 
 
  1. The formwork shall be installed below the surface of the shaft at the bottom of the foam 

depth level.  The depth of foam required to plug a shaft shall be determined by the following 
formulas, where “a” is the smaller dimension of a rectangular shaft opening and “b” is the 
larger dimension, with both “a” and “b” measured in feet: 

 
    a. for shafts where  a = b, the depth of foam should be:  2a. 
 
    b. for shafts where  a < b < 3a, the depth of foam should be:  2a + ½(b-a) 
 
    c. for shafts where  b > 3a, the depth of foam should be:  3a. 
 
  2. Cross-member supports may be placed at an angle not more than 20 degrees from 

horizontal as long as both ends are seated in the shaft.  The bottom form shall be set over 
the cross-members. 

 
  3. Bottom forms shall be completed prior to application of any polyurethane foam.  The 

installed depth to bottom form shall be indicated on the as-built drawings for polyurethane 
foam closures.  Any breach in the bottom form caused by vandals or rock fall shall be 
repaired prior to arrival of PUF applicators at that site.  The CONTRACTOR is responsible 
for the integrity of the bottom form, and the loss of any polyurethane should it fail. 

 
 C. VENTILATION/DRAIN PIPE 
 
  1. The ventilation/drain pipe shall be placed over a portion of the bottom form unobstructed by 

cross-members.  The ventilation/drain pipe shall be open to the shaft after installation of the 
foam.  The ventilation/drain pipe shall be supported by a tripod or other load-bearing device 
such that the load is not placed on the bottom form. 

 
  2. The 2-inch steel ventilation/drain pipe shall be installed into the approximate center of the 

PUF installation and shall extend vertically to the lines and grades as shown on the 
Standard Drawings. 

 
  3. The steel ventilation/drain pipe shall extend up through the entire PUF and concrete plug 

installation to provide ventilation and a watercourse through the entire structure.  The 2-inch 
steel pipe shall be cut off level at the top of the concrete plug. 

 
 D. POLYURETHANE FOAM (PUF) 
 
  1. PUF shall be applied in lifts with a maximum rise of 1.5 feet.  Installed PUF lifts shall pass 

through the tack free stage before applying the next lift.  At no time shall sprayed or poured 
PUF cut into rising foam.  The PUF shall be applied in such a manner that the entire void is 
filled, and that shadow zones or voids are not created during PUF application, and does not 
raise the temperature to unsafe levels.  At the discretion of the OWNER, thermocouples 
may be used to monitor exothermic generation.  PUF application shall cease if heating or 
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off-ratio foam is observed.  The CONTRACTOR shall remedy off-ratio foam and 
demonstrate proper quality PUF to the OWNER before application resumes.  See Part 5 
below for characteristics of off-ratio foam. 

 
  2. The surface of the void to be filled shall be as free as possible of grease and standing water.  

PUF shall not be applied to surfaces with running water.  Remedial action for such situations 
shall be specified by the OWNER.  Polyurethane foam shall not be applied directly to a 
debris plug, but must be applied to a bottom form of known physical and chemical 
properties.  PUF shall not be applied during rain unless the foam is protected from 
interaction with water by a physical barrier. 

 
  3. If off-ratio PUF is observed, the applicator must stop, correct the imbalance and continue 

application with the proper ratio PUF.  Correction and determination of the foam ratio shall 
be done on a plastic sheet away from the work area.  Any lift of off-ratio PUF comprising 
over two percent (2%) of the intended PUF column height shall be removed.  An amount of 
off-ratio PUF less than two percent (2%) of the specified volume may remain if allowed to 
cool, and if the outer perimeter of off-ratio foam is removed. 

 
  4. The CONTRACTOR shall be responsible for any lost or damaged equipment.  In addition, 

damages or claims arising from PUF overspray shall be the responsibility of the 
CONTRACTOR.  Under no circumstances shall foreign material be placed in the PUF 
unless specifically authorized by the OWNER.  Non-PUF materials must be non-toxic, non-
hazardous and not compromise the strength or water saturation characteristics of the PUF. 

 
  5. Upon reaching the specified grade as shown on the Standard Drawings, the CONTRACTOR 

shall clean up PUF operations and wait a minimum of one hour before initiating construction 
of the concrete plug. 

 
 E. CONCRETE PLUG 
 
  1. The concrete plug shall be placed directly on top of the polyurethane foam (PUF) as shown 

on the Standard Drawings and be one foot thick, covering the entire width of the opening.  
There shall be complete contact along the entire perimeter of the plug with the opening 
walls. 

 
  2. The CONTRACTOR shall determine the means of concrete plug placement and submit it to 

the OWNER for approval prior to the start of construction. 
 
  3. The top of the concrete plug shall be reasonably smooth and completed to provide drainage 

to the 2-inch steel ventilation/drain pipe. 
 
  4. Placement of backfill on top of the concrete plug will not be allowed until the structure has 

cured for a minimum of 24 hours. 
 
 F. FILTER CLOTH 
 
  1. The geotextile filter cloth shall be placed in all required structures in a manner acceptable to 

the OWNER. 
 
  2. Fabric shall be rejected at the time of installation if it has defects, rips, holes, flaws, 

deterioration or damage incurred during manufacture, transportation or storage.  Fabric 
damaged before or during the installation shall be replaced at the CONTRACTOR's 
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expense. 
 
  3. The fabric shall be placed without stretching and shall lie smoothly in contact with the 

concrete plug surface.  Each strip shall be continuous in width with no joints.  The fabric 
shall be placed with overlapping seams perpendicular to the long axis of the opening.  When 
end overlapping of strips is necessary, the joints shall be overlapped a minimum of two feet.  
End overlaps shall be made in the direction of the long axis of the opening.  The work shall 
be scheduled so that not more than one day elapses between the placement of the fabric 
and the time it is covered with the specified material. 

 
  4. The filter cloth shall be installed over the top of the concrete plug and 2-inch PVC 

ventilation/drain pipe so that free drainage is possible. 
 
 G. RANDOM FILL MATERIAL 
 
  1. Random fill material shall consist of on-site, native materials as approved by the OWNER.  

Fill material shall be placed to the thickness shown on the Standard Drawings. 
 
  2. Materials for random fill material shall be placed by methods to produce a uniform mass.  

The first two-foot lift shall be placed by hand or bucket to lower the velocity of impact against 
the concrete plug.  The final surface of the backfilled opening shall be mounded a minimum 
of one foot above the original ground.  Care should be taken not to plug the drain pipe with 
fill material. 

 
 H. SITE CLEAN-UP 
 
  All construction-generated trash and debris, such as scrap materials and spilled PUF or 

concrete, shall be cleaned up and removed.  CONTRACTOR shall avoid spraying foam at 
undesignated targets.  Improperly applied PUF and overspray shall be removed. 

 
 
 I. MODIFIED PUF CLOSURE (TYPE B— RECESSED SURFACED) 
 
  The standard PUF closure design is modified for shafts designated as historically significant.  

For these openings, the top surface of the random fill material shall be recessed inside the shaft 
opening to within three feet of the adjacent ground surface.  The minimum thickness of the 
random fill layer shall be two feet.  The positions of the bottom form, PUF, and concrete are 
lowered accordingly.  The intent of the recessed fill is to maintain the original appearance of the 
opening while still eliminating a serious fall hazard.  Shafts designated as historically significant 
and requiring a recessed closure are listed in Section 0300:  Specific Site Requirements and/or 
the appendices. 

 
4.02 ADIT PUF CLOSURE INSTALLATION 
 
 A. CLEARING DEBRIS 
 
  Clear debris other than fixed, attached, or permanent structures from the adit before PUF is 

installed as directed by the OWNER.  Historic structural features shall be preserved and 
maintained.  Any historic debris removed shall be placed neatly to the side of the opening. 
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 B. FORMWORK 
 
  1. The formwork shall be installed inby the brow of the adit to allow for a minimum foam 

thickness of two feet. 
 
  2. Cross-member supports may be placed at an angle not more than 20 degrees from vertical 

as long as both ends are seated in the adit. 
 
  3. Forms shall be completed prior to application of any polyurethane foam.  The installed depth 

to form shall be indicated on the as-built drawing for polyurethane foam closures.  Any 
breach in the form caused by vandals or rock fall shall be repaired prior to arrival of PUF 
applicators at that site.  The CONTRACTOR is responsible for the integrity of the form, and 
the loss of any polyurethane should it fail. 

 
 C. VENTILATION/DRAIN PIPE 
 
  Designated openings shall require the installation of a drainage pipe.  The drainpipe shall be 

located near the base of the closure within 15 inches of the intersection of the floor material in 
the approximate center of the closure or near a low spot along the base.  The drainpipe shall 
extend through the base of the closure.  The drainpipe shall protrude a minimum of 12 inches on 
either side of the seal and shall be made from 6-inch nominal diameter steel pipe.  The inside 
end of the pipe shall be firmly supported by block or natural stone.  Both the inside and outside 
ends of the pipe shall be clear of any obstructions which would impair or restrict flow.  Both ends 
of the pipe shall be covered with a protective screen mesh.  Gravel shall be installed over the 
ends of the pipes to protect the pipe from roof falls and plugging.  Gravel shall form a drain and 
cover the top of the pipe with a minimum of 8 inches of material.  The gravel drain shall be no 
less than 18 inches wide and shall extend to and from the end of the pipes a minimum of two 
feet.  Gravel used in the drain channels shall be selected material ranging from 3/4 to 6 inch in 
size.  CONTRACTOR shall extend a drainage channel away from the bulkhead if it is situated 
such that water could impound near the base. 

 
 D. POLYURETHANE FOAM (PUF) 
 
  1. PUF shall be applied in lifts with a maximum rise of 1.5 feet.  Installed PUF lifts shall pass 

through the tack-free stage before applying the next lift.  At no time shall sprayed or poured 
PUF cut into rising foam.  The PUF shall be applied in such a manner that the entire void is 
filled, and that shadow zones or voids are not created during PUF application, and does not 
raise the temperature to unsafe levels.  At the discretion of the OWNER, thermocouples 
may be used to monitor exothermic generation.  PUF application shall cease if heating or 
off-ratio foam is observed.  The CONTRACTOR shall remedy off-ratio foam and 
demonstrate proper quality PUF to the OWNER before application resumes.  See Part 5 
below for characteristics of off-ratio foam. 

 
  2. The surface of the void to be filled shall be as free as possible of grease and standing water.  

PUF shall not be applied to surfaces with running water.  Remedial action for such situations 
shall be specified by the OWNER.  Polyurethane foam shall not be applied directly to a 
debris plug, but must be applied to a form of known physical and chemical properties.  PUF 
shall not be applied during rain unless the foam is protected from interaction with water by a 
physical barrier. 

 
  3. If off-ratio PUF is observed, the applicator must stop, correct the imbalance, and continue 
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application with the proper ratio PUF.  Correction and determination of the foam ratio shall 
be done on a plastic sheet away from the work area.  Any lift of off-ratio PUF comprising 
over two percent (2%) of the intended PUF column height shall be removed.  An amount of 
off-ratio PUF less than two percent (2%) of the specified volume may remain if allowed to 
cool, and if the outer perimeter of off-ratio foam is removed. 

 
  4. The CONTRACTOR shall be responsible for any lost or damaged equipment.  In addition, 

damages or claims arising from PUF overspray shall be the responsibility of the 
CONTRACTOR.  Under no circumstances shall foreign material be placed in the PUF 
unless specifically authorized by the OWNER.  Non-PUF materials must be non-toxic, non-
hazardous and not compromise the strength or water saturation characteristics of the PUF. 

 
  5. Upon reaching the specified grade as shown on the Standard Drawing, the CONTRACTOR 

shall clean up PUF operations and wait a minimum of one hour before initiating construction 
of the concrete plug. 

 
 E. RANDOM FILL MATERIAL 
 
  1. Random fill material shall consist of on-site, native materials as approved by the OWNER.  

Fill material shall be placed to a minimum thickness of three feet. 
 
  2. Materials for random fill material shall be placed by methods to produce a uniform mass.  

The material may be placed by hand or equipment.  The final surface of the backfilled 
opening shall be graded to blend with the surrounding contour. 

 
 F. SITE CLEAN-UP 
 
   All construction-generated trash and debris, such as scrap materials and spilled PUF shall be 

cleaned up and removed.  CONTRACTOR shall avoid spraying foam at undesignated targets.  
Improperly applied PUF and overspray shall be removed. 

 
 
PART 5 - FIELD QUALITY CONTROL 
 
INSPECTIONS 
 
 A. Periodic checks of the quality of PUF applied shall be made by the OWNER.  The main check 

on quality will be visual.  Acceptable PUF shall be tan-white to buff in color with no vesicles and 
a smooth to coarse orange peel surface.  Any one of the following conditions shall cause PUF 
application to cease, and efforts to correct the off-ratio condition begin. 

 
CONDITION POSSIBLE CAUSE 

Dark PUF Color 
Smooth and Glassy 
Friable or Brittle PUF 
Improper Density 

Excess A 
Component 

Light to White in Color 
Bad Cell Structure 
Mottled Appearance 
Blowholes or Pinholes 

Excess B 
Component 
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Slow rise 
Poor Cell Structure 
Frequent Equipment Clogging 
Slow Curing 
Bad Physical Properties 

Bad Material 

 
 B. At any time during PUF application, the OWNER may call for a density test.  The applicator shall 

fill a container provided by the OWNER for this purpose, and the sample will be tested for 
density.  The density of the sample shall be within eight percent (8%) of the nominal 2 pounds 
per cubic foot density, with a minimum installed density of 1.85 pounds per cubic foot.  Density 
tests indicating PUF installed is not within the minimum specified density shall cause corrective 
action resulting in PUF within the acceptable nominal range, less deviation due to barometric 
pressure changes from STP (Standard Temperature and Pressure). 

 
 C. Density tests of PUF shall be conducted at no cost to the OWNER.  At the discretion of the 

OWNER, density tests showing PUF in the acceptable range may be taken in the center of the 
cavity to which PUF is being applied.  A sampling box constructed of sheet aluminum and lined 
with polyethylene may be lowered into the cavity to take a representative sample of PUF just 
above the level of installed polyurethane. 

 
PART 6 - MEASUREMENT AND PAYMENT 
 
6.01 SPECIAL CONSIDERATIONS 
 
 A. The CONTRACTOR's attention is specifically directed to the following. 
 
 B. The final quantities for the major categorizations of materials may vary from the quantities 

shown on the site-specific summary sheets in Appendix B.  The quantities estimated are based 
on information gathered and interpreted from surface investigations. 

 
 C. The boundaries of classified materials, along with the volumes are estimates and intended to 

serve as a guide in outlining the scope of work and evaluating the bids. 
 
6.02 QUANTITY MEASUREMENTS 
 
 A. Polyurethane foam closures will be paid for at the contract Bid Price per each closure 

completed.  Payment at the Bid Price shall be full compensation for furnishing, placing all 
materials, including all labor, equipment, tool, and incidentals necessary to complete closure 
installation in accordance with the Standard Drawings and Specifications. 

 
 B. Installation of PUF, fabrication of the concrete plug, placement of filter cloth and ventilation/drain 

pipes, backfill, revegetation, and cleanup will not be measured for direct payment but will be 
considered subsidiary to PUF closures. 

 
 C. No payment shall be made for off-ratio PUF. 
 
 

END OF SECTION 0254
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0270  Site Grading/Earthwork 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

This section covers the WORK necessary for general earthwork and site grading.  The principal 
items of WORK include, but are not limited to, grading and/or burial of mine dumps, placement of 
soil material over mine dumps, transportation and placement of mine dump material, installation of 
riprap ditches and placement of soil materials. 

 
1.02 SUBMITTALS 
 
 A. CONTRACTOR shall submit with the bid proposal a list of equipment to be used to complete this 

section of the WORK. 
 
 B. CONTRACTOR shall submit with the bid proposal locations of borrow areas for fill and topsoil 

for the approval of the OWNER when such areas are not shown on the Drawings. 
 
1.03 RELATED WORK 
 
 A. Section 0250:  Mine Closures 
 B. Section 0290:  Revegetation 
 C. Section 0300:  Specific Site Requirements 
 
1.04 PROTECTION 
 

CONTRACTOR shall conduct grading and earthwork operations in a fashion to minimize erosion 
during and after construction.  This shall include limiting disturbance of existing vegetation, working 
equipment parallel to contours, use of temporary drainage control where appropriate, and other 
practices as directed by the OWNER.  Drainage and irrigation ditches shall be kept clear. 

 
PART 2 - PRODUCTS 
 
MATERIAL DEFINITIONS 
 
 A. VEGETATION  
 
  Naturally occurring plant growth including:  trees, shrubs, grasses, weeds, sagebrush, etc. 
 
 B. TOPSOIL 
 
  Mineral soils, with organic matter, free of large roots, rocks, debris, and large weeds, obtained 

from the areas and to the maximum depths specified on the Drawings. 
 
 C. SUBSOIL 
 
  Mineral soils, free of organic matter and excessive amounts of construction debris and rubble, 

naturally or artificially (fill) occurring between topsoil and bedrock, including rocks and boulders. 
 
 D. MINE DUMP MATERIAL 
 
  Material produced in the process of mining, generally found on the site in waste piles and spread 

over subsoils and fill in thin veneers.  The dump material typically consists of overburden 
materials, ore and fines, and intermixed subsoils.  Material size ranges from silts and sands to 
rock greater than 18 inches in diameter. 
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 E. RANDOM FILL 
 
  Artificially placed material consisting of mine dump material, excavated subsoils and unclassified 

materials.  Material for use as random fill shall be free of wood, roots, weeds, construction 
debris, and other combustible materials.  Random fill shall not contain material sizes or 
gradations which preclude compaction. 

 
 F. UNCLASSIFIED EXCAVATION 
 
  As described by these Specifications, excavation is unclassified and includes in-situ soils as well 

as buried rubble and construction debris.  It is not the intent of these Specifications to require the 
excavation of bedrock.  Should bedrock be encountered, the OWNER shall be immediately 
notified so that field adjustments to the reclamation contours as shown in the Drawings can be 
made. 

 
 G. SOIL/ROCK FILL 
 
  Locally available material consisting of organic-free rock and coarse soils.  Materials for use as 

soil/rock fill shall be designated on site by the OWNER. 
 
PART 3 - EXECUTION 
 
3.01 STRIP VEGETATION 
 

WORK shall consist of removing vegetation, roots, and surficial debris from areas of reclamation as 
directed by the OWNER.  The resulting debris shall be disposed of off-site, or may be buried on-site 
in an area approved by the OWNER.  However, in no case may combustible materials be buried or 
otherwise placed in coal refuse***. 

 
3.02 SITE GRADING 
 
 A. GENERAL 
 

The intent of this WORK is to develop the reclaimed contours shown in the Drawings and to 
establish favorable drainage conditions and erosion protection at all sites.  Random fill shall be 
placed directly to meet the specified reclamation surface contours.  Lines and grades as defined 
on the Drawings are subject to modification, dependent on the field conditions encountered.  
Unless identified on the Drawings or Specifications, the lower limit of excavation shall be the top 
of competent bedrock.  The steepest allowable slope of reclaimed areas shall be 3:1, unless 
otherwise stated in these Specifications or shown on the Drawings.  Site grading shall be 
performed to provide a reclamation area which blends well with natural conditions in adjacent 
areas. 

 
 B. DRAINAGE GRADING 
 
  1. At the location of each mine opening, CONTRACTOR shall grade the existing topography to 

allow surface water to drain freely away from the mine closure.  Efforts shall be made to 
minimize the extent of this grading and limit the disturbance of existing vegetation. 

 
  2. Regraded surfaces for waste dump reclamation, burial of mine dump material, and 

reshaping of drainage channels shall be sloped to drain freely and shall include water bars, 
intermediate benches, and other such devices as shown on the Drawings to control 
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precipitation runoff and prevent erosion. 
 
 C. STRIP MINE DUMP MATERIAL TO MINERAL SOILS 
 

In the areas designated on the Drawings, CONTRACTOR shall strip existing mine dump 
material to sufficient depth to expose natural soils.  Refuse from these areas shall be utilized as 
fill for site grading.  Stripping depths shown are approximate only, and all mine dump material 
present shall be removed from the area.  After mine dump material removal, soils within the 
stripped area shall be regraded to approximate the reclamation contours shown on the 
Drawings.  CONTRACTOR shall not be required to import fill to the stripped area to create the 
contours shown. 

 
 D. EXCAVATION 
 

CONTRACTOR shall excavate to the lines and grades shown on the Drawings or as directed by 
the OWNER.  Excavated materials conforming to the definition of random fill, including subsoils, 
mine dump material, and unclassified materials, shall be placed directly as fill in designated fill 
areas.  Concrete and other inert materials may be buried at depth greater than 36 inches with 
the approval of the OWNER.  CONTRACTOR shall be responsible for all surveying necessary to 
perform the WORK and determine pay quantities.  CONTRACTOR shall confirm that the survey 
base used is consistent with the plans provided by the OWNER.  The OWNER shall have 
surveys performed at its discretion for confirmation purposes. 

 
 E. FILL 
 

Where fill is required, CONTRACTOR shall use excavated material acceptable as either random 
fill or soil/rock fill.  Rocks and boulders greater than 12 inches in diameter shall be removed for 
use as riprap, buried in fill in accordance with grading tolerances below, or left on finished grade 
either singly or in groupings to blend with the natural surroundings.  Construction debris may be 
incorporated in the fill providing such materials are properly broken down and placed in such a 
manner that no open voids exist.  The placement of debris in the fill shall be subject to the 
approval of the OWNER.  The distribution of materials throughout a fill shall be such that there 
shall be no lenses, pockets, streaks or layers of material differing substantially in texture and 
gradation from the surrounding material in the fill.  Fill materials to be compacted with hauled or 
self-propelled compactors shall be placed and spread in horizontal lifts not exceeding 24 inches 
loose measure.  Fill materials to be compacted by hand-guided or hand-operated equipment 
shall be placed and spread in horizontal lifts not exceeding 12 inches loose measure. 

 
 F. FILL COMPACTION 
 

Each lift of material placed as fill shall be compacted by a minimum three (3) passes of a 
compactor exerting a minimum pressure of one hundred (100) pounds per square inch or as 
specified in Section 0300:  Specific Site Requirements.  Water shall be used as necessary in the 
compaction operation for dust control and to achieve the required compaction. 

 
 G. GRADING TOLERANCES 
 
  1. The reclaimed surface shall be constructed to produce the contours shown on the Drawings 

within a tolerance of plus or minus one foot.  Where field conditions warrant a modification in 
the grading plan, top of subgrade shall be as directed by the OWNER.  The top two feet of 
the subgrade shall consist only of clean subsoils or ***coal refuse which have been cleaned 
of cobbles and boulders exceeding twelve (12) inches in diameter. 

 
  2. Abrupt changes in grade shall be rounded to provide a pleasant visual effect. 
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  3. Depressed areas shall be graded to prevent ponding or standing water. 
 
 H. SCARIFICATION 
 

Scarification or discing shall be completed when the veneer of ***coal refuse is generally less 
than 6 inches thick.  Scarification shall be accomplished with a tractor or bulldozer-hauled 
scarifier or disc-harrow.  Where inaccessibility precludes the use of hauled equipment, 
scarification shall be completed manually with hoes and mattocks. 

 
 I. TOPSOIL PLACEMENT 
 
  1. Areas to be covered with topsoil shall be scarified to a minimum depth of 4 inches. 
 
  2. Following completion of regrading and earthwork to the contours required by these 

specifications, designated disturbed areas shall be covered with topsoil placed to a 
minimum thickness of 12 inches unless otherwise directed by the OWNER.  On slopes of 
3:1 or flatter, topsoil materials shall be compacted in the same manner as fill material.  On 
slopes steeper than 3:1, the top-soil surface shall be stabilized by means of erosion control 
blanket, vegetation, riprap, or as otherwise directed by the OWNER.  The topsoil shall be 
obtained only from the borrow areas shown and to the maximum depths specified on the 
Drawings. 

 
 J. DEBRIS BURIAL 
 

Construction debris may be incorporated in fill providing such materials are properly broken 
down and placed in such a manner that no open voids exist.  The placement of debris in fill shall 
at all times be subject to the approval of the OWNER. 

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01  MEASUREMENT 
 
 A. Measurement will be based on and compared to the dimensions and quantities identified in the 

bid sheets, these Specifications and Drawings.  The OWNER may request intermediate 
measurements to determine progress of the WORK. 

 
 B. Measurements of cubic yards of Earthwork will be required for each mine site.  Such 

measurement shall be used by the OWNER for comparison with the estimated quantity shown 
on the bid sheets. 

 
 C. CONTRACTOR shall complete surveys before and after any site grading or earthwork as 

directed by OWNER.  Volume of material removed or placed shall be calculated by the 
average-end-area method based on cross-sections developed from CONTRACTOR'S surveys.  
The OWNER will have surveys performed at OWNER's discretion for confirmation purposes. 

 
 D. Should the CONTRACTOR estimate the cubic yards of materials to be greater than 15% more 

than the quantities shown in the Bid Schedule, a CHANGE ORDER must be negotiated with the 
OWNER for ADDITIONAL WORK prior to the CONTRACTOR undertaking ADDITIONAL 
WORK.  Measurement for quantities shall be determined prior to the WORK. 

 
 E. When the actual quantity of Site Grading/Earthwork performed as determined by measurement 

is greater than 15% less than the estimated quantity on the bid sheet, the OWNER will negotiate 
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a reduction in the BID PRICE by the amount of variance using the UNIT PRICE.  This 
adjustment shall be executed by a CHANGE ORDER. 

 
4.02 PAYMENTS 
 
 A. Payment for Site Grading/Earthwork will be for each mine site at the BID PRICE, as modified by 

any CHANGE ORDERS.  Payment shall be authorized by the OWNER only for completed Site 
Grading/Earthwork.  No partial payments shall be made. 

 
 B. Payment at the UNIT PRICE for additional quantities of Site Grading/Earthwork will be made for 

quantities greater than 15 percent in excess of the estimated quantity shown on the bid sheet for 
a given mine site.  Reduction of payment for lesser quantities of Site Grading/Earthwork will also 
be made by the OWNER for quantities greater than 15% below the estimated quantity shown on 
the bid sheet for a given mine.  Such UNIT PRICE payment will require approval of the OWNER, 
and will be full compensation for approved additional or reduced Site Grading/Earthwork. 

 
 C. Payment for additional topsoil placement at individual sites designated by the OWNER will be at 

the UNIT PRICE bid.  For bidding it will be assumed that additional topsoil can be readily 
excavated from the designated borrow area with standard earthwork equipment, no access 
improvement to the area will be required, and the haul distance will not exceed two miles. 

 
 

END OF SECTION 0270 
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0280  Drainage Control & Stream Protection 
 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 
 A. Drainage control shall be required for a number of applications in the WORK, backfilling 

subsidence openings, and site grading/earthwork.  This section covers the WORK necessary for 
construction of permanent and temporary drainage control including ditches, water bars, road 
crossings, stream crossings and energy dissipators. 

 
 B. This item also consists of WORK to be performed for protection of the aquatic environment while 

performing any WORK on site.  The specific goal of the item is to limit additional sedimentation 
of the aquatic environment during construction activities and while vegetation is reestablishing.  
Streams of primary concern are those listed in the Utah State Health Department's Wastewater 
Disposal Regulations Part II and those identified by OWNER.  Streams of concern in the project 
area are specified in Section 0300:  Specific Site Requirements.  For streams of primary 
concern, any increase in turbidity must be limited to no more than 10 Nephelometric Turbidity 
Units (NTU) above background conditions when they range from 0 to 100.  If background NTU is 
greater than 100, then maximum allowable increase in turbidity cannot exceed 10 percent. 

 
1.02 SUBMITTALS 
 
 A. CONTRACTOR shall submit with the Bid Proposal the schedule and plan for implementing 

drainage control measures and for utilizing riprap, gabion mattress, or a combination of systems 
in accordance with these Specifications and Drawings.  If a combination of systems is planned, 
specific locations for each item shall be identified.  Also included shall be specifications of riprap 
or gabion mattress fill material if supplied as import, and specifications for gabion mattress to be 
used. 

 
 B. The CONTRACTOR shall submit with the Bid Proposal a description of and location of stream 

protection measures to be used at each site. 
 
 C. CONTRACTOR shall submit with the Bid Proposal the location of borrow areas intended for 

riprap unless otherwise specified in Section 0300:  Specific Site Requirements, or the Drawings. 
 
 D. CONTRACTOR shall submit with the Bid Proposal the specifications for materials and 

installation if either culverts or bridges are proposed for use. 
 
1.03 RELATED WORK 
  
 A. Section 0230:  Access Improvement 
 B. Section 0240:  Demolition and Clean-up 
 C. Section 0270:  Site Grading/Earthwork 
 D. Section 0280:  Drainage Control and Stream Protection 
 E. Section 0290:  Revegetation 
 F. Section 0300:  Specific Site Requirements 
 
  
1.04 PROTECTION 
 
 A. CONTRACTOR shall conduct the WORK in a manner to minimize disturbance of existing trees 

and vegetation. 
 
 B. CONTRACTOR shall conduct the WORK in a manner not to increase surface erosion due to 
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alteration of natural drainage patterns. 
 
 
PART 2 - PRODUCTS 
 
2.01 DEFINITIONS 
 

The terms Random Fill, Topsoil, and Coal Refuse shall be as defined in Section 0270:  Site 
Grading/Earthwork. 

 
2.02 RIPRAP 
 

Riprap shall be rock that is dense, sound, and resistant to abrasion and shall be free from cracks, 
seams, and other defects that would tend to unduly increase its destruction by water and frost 
actions.  The rock shall be solid, angular or sub-angular fragments of quarry stone.  Round, 
riverbed-type rock is not acceptable.  Neither breadth nor thickness of a single stone shall be less 
than one-third its length.  The unit weight of stone shall be no less than 155 pounds per cubic foot.  
Rocks susceptible to solution and disintegration upon contact with standing or flowing water shall not 
be used as riprap. 

 
Riprap shall be reasonably well-graded with rock diameters specified below, or as specified in 
Section 0300 or on the Drawings: 

 
  Rock Size Percent Finer by Weight 
  2 inch    15 percent  (D15) 
  12 inch     50 percent  (D50) 
  15 inch  100 percent  (D100) 
 
 The thickness of the riprap should be at least as large as the largest diameter stone in the riprap. 
 
2.03 GRAVEL FILTER BLANKET 
 
 A. Materials used for the underlining gravel filter for riprap and culverts shall be clean gravel 

composed of hard, durable stone and shall be free of fine sand, silt, or clay. 
 
 B. The allowable particle size shall be between 0.8 and 2.0 inches.  Alternative gradations shall be 

only at the OWNER'S approval. 
 
2.04 GEOTEXTILE FILTER BLANKET 
 

Geotextile fabric used in the lining of drainage channels as a filter blanket beneath riprap shall 
consist of Mirafi 500X or equivalent (such as DuPont Typar 3401, Polyfelt TS800, or Trevira 1135). 

 
2.05 IN-STREAM FABRIC CHECK DAM 
 

Fabric check dams shall consist of Mirafi 140N, UV resistant fabric or equivalent supported with 6 
inch x 6 inch mesh (or smaller) fence anchored into the stream bottom with steel posts. 

 
2.06 SILT FENCE 
 

Silt fences shall consist of Mirafi 500X, UV resistant fabric or equivalent supported with steel fence 
posts and/or 6 inch mesh fence. 

 



Section 0280 
 

 
 

91

2.07 WATER BARS 
 

Water bars shall be elongated mounds of compacted soil constructed at an angle with respect to the 
slope of the terrain so that runoff is conveyed away from disturbed areas thereby alleviating rill and 
gully erosion. 

 
2.08 STRAW BALE CHECK DAMS 
 

Straw bale check dams shall consist of straw bales supported with steel stakes (T-posts, rebar, mine 
roof bolts).  Wooden stakes are not acceptable as they tend to rot and do not penetrate stony 
ground well. 

 
 
PART 3 - EXECUTION 
 
3.01 GENERAL 
 
 A. All earthwork associated with construction of drainage control shall be in accordance with 

Section 0270:  Site Grading/Earthwork. 
 
 B. Wherever possible the CONTRACTOR shall install permanent drainage prior to the initiation of 

earthwork to minimize the need for temporary drainages. 
 
 C. Two types of stream protection structures shall be used:  in�stream check dams and silt fences 

between construction areas and streams. 
 
3.02 TEMPORARY DRAINAGE DITCHES 
 
 A. Prior to the initiation of earthwork, the CONTRACTOR shall effect temporary drainage control in 

the form of swales or ditches upgradient of WORK areas to minimize erosion during 
construction.  Such drainage will be constructed with minimum disturbance to existing 
vegetation, and upon completion of work shall be graded to blend with surrounding contours and 
revegetated per Section 0290:  Revegetation. 

 
 B. On inclined surfaces, temporary access roads shall be cut or crowned to slope in toward the 

hillside at a grade of not less than 2 percent.  At the intersection of the inside edge of the access 
road with the slope, a shallow ditch shall be formed.  Water bars shall be installed across the 
access road and roadside ditch.  If the WORK is scheduled during wet weather, a catch basin 
and culvert shall be constructed at the base of the access road as directed by OWNER. 

 
3.03 FABRIC CHECK DAMS 
 
 A. In-stream fabric check dams, when approved by OWNER, shall consist of at least three sets of 

dams constructed immediately downstream from temporary stream crossings and major 
construction activities adjacent to streams.  Spacing of the fabric dams shall be designated by 
OWNER.  The bottom of the fabric of the dam shall be anchored with rock.  For added stability, 
the top of the dam can be anchored onto a pole laid horizontally across the stream.  Holes 
should be cut approximately 6 inches long with a knife at the approximate normal water level to 
allow flow of water through the dam.  Fabric check dams shall be placed with the approval of the 
OWNER at locations on the watercourse that maximize sediment settling between dams. 

 
 B. CONTRACTOR shall install dams before any other WORK begins on site including access 

improvement.  CONTRACTOR shall inspect dams at least every other day and after every storm 
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and clean them when necessary to the approval of the OWNER.  Sediments pulled from behind 
the dams shall be disposed of in a designated fill area and not on the streambank.  Fabric shall 
be replaced when necessary to maintain the integrity of the dam. 

 
3.04 SILT FENCES 
 
 A. Silt fence fabric shall be supported either on minimum 6 inch mesh hog wire fence anchored 

with steel posts spaced no more than six feet apart or with steel fence posts alone spaced no 
more than three feet apart.  At least 12 inches of the lower edge of the fabric shall be securely 
anchored with rocks or buried with soil material.  The fabric shall be attached with at least four 
wire ties to the posts.  In situations where the silt fence will be in use past the construction 
season, the wire fence backing shall be used.  In all cases, guy wire shall be used to support the 
fabric top.  The height of the silt fence shall be no more than three feet high.  About 9 to 12 
inches of the fabric shall be draped over the top of the wire fence and fastened to fence posts 
with wire.  On slopes of disturbed areas, distances between lengths of silt fences shall not 
exceed 100 feet.  With the approval of the OWNER, silt fences may be positioned to take 
advantage of natural drainage at sites in order to minimize the length of the fence. 

 
 B. At the discretion of the OWNER, the fences shall be maintained for one year after all 

construction activity has been completed at each site.  The CONTRACTOR shall maintain 
fences until final demobilization from the project area.  After demobilization, the OWNER will be 
responsible for maintenance and removal. 

 
3.05 STRAW BALE CHECK DAMS 
 
 A. Straw bale check dams shall be installed as required in ditches and swales to provide temporary 

erosion control. 
 
 B. Straw bale check dams consist of a series of straw bales placed end to end and anchored with 

stakes.  The bales should be placed on their sides so that the straw fibers are vertical and the 
binder twine is not in contact with the ground.  The bales should be keyed into a shallow (4-6 
inches deep) trench so that there is no gap between the bales and the ground surface.  The 
excavated soil from the trench should be banked against the upslope side of the bales for an 
additional seal.  Adjacent bales should be placed tightly together and anchored with at least two 
stakes per bale to prevent the bales from turning.  Loose straw shall be stuffed between bales to 
fill any gaps. 

 
 C. Straw bale check dams should extend far enough to each side from the center of the ditch so 

that the elevations of the bases of the end bales are higher than the top of the center bale (that 
is, so impounded water overflows at the center of the dam instead of at the ends). 

 
 D. Rotted, silt-clogged, or broken bales should be replaced as necessary.  The CONTRACTOR 

shall maintain straw bale check dams until final demobilization from the project area.  After 
demobilization, the OWNER will be responsible for maintenance and removal. 

 
3.06 TEMPORARY DRAINAGE CROSSINGS (LOW WATER CROSSINGS) 
 
 A. Temporary crossings shall be designated on a site�specific basis depending on stream 

classification, time of year intended for use, the frequency and duration of use, discharge of 
stream and number of vehicles to cross.  The design of such crossings shall at all times be 
subject to the approval of the OWNER. 

  
 B. In the drainages, the preferred crossing shall consist of the placement of 6 to 9 inch nominal size 

clean rock in the channel to facilitate equipment access.  The clean gravel shall be placed only 
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to the extent necessary to provide a stable base for equipment crossing.  Alternative temporary 
crossings shall be made only with the approval of the OWNER.  These may include the 
construction of temporary bridges and culverts.  In areas where access improvement is not 
required, stream crossings shall be made only with the approval of the OWNER. 

 
 C. All crossings will be installed after required dams and fences are in place and in accordance with 

Section 0280, Part 3.03 and 3.04.  Temporary bridge and culvert crossings must be removed as 
soon as possible after the construction activity is complete.  Gravel crossings shall be left in 
place. 

 
3.07 PERMANENT DRAINAGE CONTROL 
 
 A. Ditches shall be constructed at the locations and to the dimensions shown on the Drawings. 
 
 B. Where ditches cross areas of coal refuse, the bottom and sides shall be covered with a 

minimum of 24 inches of compacted soil. 
 
 C. Place riprap or gabion mattresses in the locations and to the dimensions shown on the 

Drawings. 
 
3.08 GEOTEXTILE FILTER BLANKET PLACEMENT 
 

The geotextile fabric filter blanket shall be placed in the incised channel commencing at the 
downstream end and working upstream using care not to stretch or tear the material.  At least a foot 
of the fabric shall be keyed into the sideslopes near the top of the channel and covered with soil.  In 
channels where the width of the fabric material is less than the channel itself, the fabric must be 
overlapped in the channel bottom at least two feet.  In addition, end lengths of the fabric shall be 
also overlapped at least two feet.  Care shall be exercised in the placement of gravel or riprap on the 
surface of the fabric to prevent tearing. 

 
3.09 GRAVEL FILTER BLANKET PLACEMENT 
 

The gravel filter blanket shall be placed in the incised channel beneath all riprap and gabion 
materials as directed by the OWNER.  The gravel shall be placed in one operation using methods 
that will not cause segregation of particle sizes.  The surface of the finished layer should be 
reasonably even and free from mounds and windrows.  The gravel need not be compacted in place, 
but shall be placed in such a manner as will result in uniform layers of material for riprap of the 
specified thickness. 

  
3.10 RIPRAP PLACEMENT 
 
 A. Before riprap is placed, the surface to be covered shall be fully compacted and graded to the 

required slope as shown on the Drawings.  Cut-off trenches shall be excavated to the 
dimensions shown on the Drawings. 

 
 B. Geotextile fabric filter and/or gravel filter blanket shall be placed to the dimensions shown on the 

Drawings. 
 
 C. Riprap shall be placed directly on the filter blanket in the locations and to the contours shown on 

the Drawings. Riprap placement shall be done in a manner which will produce a reasonably 
well-graded mass of stone with the minimum practicable percentage of voids.  The entire mass 
of stone should be placed in conformance with the lines, grades, and thickness shown on the 
Drawings.  The riprap should be placed to its full course thickness at one operation and in such 
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a way a manner as to avoid displacing the underlying material.  Care should be exercised to 
prevent mixture of embankment and riprap materials. 

 
 D. Riprap should typically be placed by end dumping to prevent segregation by sizes.  It should be 

dumped from a vertical height of no more than 5 feet and should never be pushed downhill with 
a dozer, placed in layers, or conveyed down a chute as these operations cause segregation of 
particles.  Where riprap is placed directly on filter fabric, the dump height should be no more 
than 3 feet to prevent tearing of fabric.  Torn fabric shall be replaced with proper overlap as 
required. 

 
 E. The large stones should be well distributed and the entire mass of stone should conform to the 

gradation specified.  The riprap should be placed and distributed so that there will be no large 
accumulations of either the larger or smaller sizes of stone. 

 
 F. Some roughness of the surface is acceptable and desirable, but the mass should be fairly 

compact with all sizes of material placed in their proper proportions.  Hand placing or 
rearranging of individual stones by equipment may be required to achieve the results specified. 

 
3.11 WATER BARS 
 
 A. CONTRACTOR shall construct water bars on temporary access roads, in water courses, and at 

such other locations as shown on the Drawings or as directed by the OWNER. 
 

B. Water bars shall be constructed perpendicular to the gradient in order to deflect surface runoff 
toward catchments and drainage ditches or to otherwise reduce the velocity of runoff below the 
erosion threshold. 

 
 C. Water bars shall consist of gravel�filled trenches excavated to a depth of 12 inches and a 

minimum width of 18 inches.  The trenches shall be backfilled 4 to 6 inches above adjacent site 
grade.  The surface of water bars on access roads shall be as directed by the OWNER. 

 
 D. Unless otherwise specified, water bars shall be spaced at intervals of not more than 500 feet on 

slopes that are flatter than 15:1 (horizontal:vertical) and 300 feet on slopes between 15:1 and 
10:1.  On steeper slopes, the spacing of water bars shall be as directed by the OWNER. 

 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 MEASUREMENT 
 
 A. Measurement will be based on and compared to the dimensions and quantities identified in the 

Bid Schedule, these Specifications and Drawings for each mine site.  The OWNER may require 
the CONTRACTOR to provide measurements to determine progress and completion of the 
WORK. 

 
 B. Measurements shall be required for a given mine site for cubic yards of riprap or bedding, 

square yards of geotextile fabric filter blanket, or lineal feet of ditch, streambank riprap, or 
fencing.  Such measurement will be used by the OWNER for comparison with the estimated 
quantities shown on the Bid Schedule. 

 
 C. Should the CONTRACTOR estimate the quantity of materials to be greater than 15% more than 

the quantities shown in the Bid Schedule, a CHANGE ORDER must be negotiated with the 
OWNER for ADDITIONAL WORK prior to the CONTRACTOR undertaking ADDITIONAL 
WORK.  Measurement for quantities shall be determined prior to the WORK. 
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 D. When the actual quantity of Drainage Control performed as determined by measurement is 

greater than 15% less than the estimated quantity on the bid sheet, the OWNER will negotiate a 
reduction in the BID PRICE by the amount of variance using the UNIT PRICE.  This adjustment 
shall be executed by a CHANGE ORDER. 

 
4.02 PAYMENT 
 
 A. Payment for Drainage Control will be for each mine site at the BID PRICE, as modified by any 

CHANGE ORDERS.  Payment shall be authorized by the OWNER only for completed Drainage 
Control.  No partial payments will be made. 

 
 B. Payment at the UNIT PRICE for additional quantities of Drainage Control will be made at the 

approval of the OWNER for quantities greater than 15 percent in excess of the estimated 
quantity shown on the bid sheet for a given mine site.  Reduction of payment for lesser 
quantities of Drainage Control will also be made by the OWNER for quantities greater than 15% 
below the estimated quantity shown on the bid sheet for a given mine.  Such UNIT PRICE 
payment shall be full compensation for approved additional Drainage Control. 

 
 
 

END OF SECTION 0280 
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0290  Revegetation 
 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 

The WORK consists of revegetation of the disturbed areas, including areas disturbed by the WORK.  
Revegetation shall include: 

 
 A.  Site preparation 
 B.  Seedbed preparation 
 C.  Topsoil placement as required 
 D.  Seeding 
 E.  Mulching 
 F.  Erosion control netting 
 G.  Seedling and cutting planting 
 
1.02 SUBMITTALS 
 
 A. CONTRACTOR shall submit with the bid proposal the names of one seed supplier, and 

alternate, to be used for the seed mixtures required by these specifications. 
 
 B. CONTRACTOR shall submit with the bid proposal a written description indicating equipment to 

be used to perform the work required in this section. 
 
 C. CONTRACTOR shall submit during construction empty container labels, tags, and receipts for 

mulch material and seed for verification of materials being used. 
 
1.03 RELATED WORK 
 
 A. Section 0230:  Access Improvement 
 B. Section 0250:  Mine Closures 
 C. Section 0270:  Site Grading/Earthwork 
 D. Section 0300:  Specific Site Requirements 
 
1.04 DELIVERY, STORAGE, AND HANDLING 
 
 A. CONTRACTOR shall deliver seed in original containers showing analysis of seed mixture, 

percentage of pure live seed (PLS), year of production, net weight, date of packaging and 
location of packaging.  Seed must be stored under dark, cool, and dry conditions.  Damaged 
packages are not acceptable. 

 
 B. Erosion control netting shall be stored out of direct sunlight. 
 



Section 0290 
 

 
 

97

PART 2 - PRODUCTS 
 
2.01 PLANT MATERIALS 
 
 A. A combination of plant materials that may include seed, seedlings, containerized stock, and 

cuttings shall be used in revegetation.  The use of the plant materials shall be in accordance 
with Section 0300:  Specific Site Requirements and as shown on the Drawings. 

 
 B. CONTRACTOR shall make a concerted effort to obtain all components of the plant materials 

mixture.  Seed and nursery sources may require greater than six weeks notice to obtain specific 
species.  More than one source may be required to furnish all seed or plant varieties.  If all 
sources have been exhausted, or if available seed or stock of a given species is of unacceptable 
quality, that species may be deleted or another species substituted.  Any changes in the seed 
mixture shall require the written approval of the OWNER prior to execution of the contract. 

 
 C. CONTRACTOR must submit name of company and alternate that will supply seed, see Section 

1.02. A. 
 
2.02 SEED 
 
 A. The species composition and planting rates of the seed mixtures to be used are specified in 

Appendix A.  Unless specified otherwise, seeding rates given are for broadcast seeding. 
 
 B. All seed mixes shall be fresh, clean, new crop seed. 
 
2.03 SEEDLINGS 
 
 A. Seedlings include containerized stock, tubelings, and bare root stock obtained from nurseries.  

The species composition and planting rates of the seedlings to be used are specified in 
Appendix A. 

 
 B. Seedlings must be healthy and vigorous and not desiccated at time of planting.  OWNER 

reserves the right to refuse payment for decadent plants. 
 
 C. Bare root stock shall have roots that are not withered, dry, or partially dead due to improper 

transport and/or storage by the CONTRACTOR.  All bare root stock shall be stored and 
delivered with roots in a damp medium. 

 
2.04 DORMANT PLANT MATERIALS 
 
 A. Dormant plant materials will be used for riparian area revegetation.  Dormant plant materials 

include cuttings of live logs, twigs, or whips from wild tree stock. 
 
 B. CONTRACTOR shall obtain dormant materials only from areas identified by the OWNER, and 

the OWNER shall approve and accept or reject the individual material cut.  CONTRACTOR shall 
cut plant materials just prior to the breaking of dormancy, usually late March to early April.  As 
dormancy is partially a function of temperature, cutting and planting of the materials may be 
required at a moment’s notice (dependent on spring weather) to ensure material is planted while 
still in a dormant state. 

 
 C. CONTRACTOR shall be responsible for all rooting hormones, sealants, paints, and shock-

reducing vitamins. 
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 D. All dormant vegetative plant materials shall be alive and dormant and not dried or otherwise 
damaged.  Payment will not be made for substandard plant material, as determined by  
OWNER. 

 
 E. Dormant plant materials shall consist of the following species planted at the indicated spacing, 

unless otherwise specified in Section 0300:  Specific Site Requirements: 
 
 Common Name Scientific Name Spacing 
 
 Cottonwood Populus fremontii  (or) 1 every 20 feet 
  Populus angustifolia 
 Endemic Willow Salix spp. 2 rows on 3-foot centers - offset 
 
 
2.05 MULCH 
 
 A. Mulch, when required, shall consist of native hay or straw free of noxious weeds or any foreign 

material detrimental to plant life.  Alfalfa will not be permitted. 
 
 B.  Mulch must meet the requirements of the Utah Noxious Weed Act (4-17-3, UCA; Regulation 

A700-04-09) and the Utah Phytosanitation Act.  Mulch must be tested and found clean by an 
official Utah Department of Agriculture Inspector.  CONTRACTOR shall contact the state 
inspector and arrange testing.  Payment will not be made without certificate of inspection from 
Agricultural Inspector.  Untested mulch may be used only with the prior written approval of the 
OWNER. 

 
 C. Hay used as mulch may be old, but it shall be dry and not moldy. 
 
2.06 EROSION CONTROL BLANKET 
 
 A. Uniform, open weave, erosion control blanket which combines mat of seasoned wood excelsior 

of consistent thickness with photodegradable plastic mesh (AMXCO Curlex Blankets or 
equivalent) shall be used on slopes of 2h:1v or greater.  The blanket shall be used in 
combination with straw mulch on sites where slope, soil texture, drainage pattern, or exposure 
will lead to excessive soil loss from erosion. 

 
 B. Staples for installation of erosion control blanket shall be made of wire (diameter 0.091 inches or 

greater), U-shaped with 6-inch legs and 1-inch groin.  Size and gauge of staples may vary with 
soil conditions. 

 
2.07 TOPSOIL 
 
 A. Topsoil shall be as defined in Section 0270:  Site Grading/Earthwork. 
 
 
PART 3 - EXECUTION 
 
3.01 GENERAL 
 
 A. Areas to be revegetated are all those which have been disturbed during reclamation 

construction.  Those areas shall include, but are not limited to, portal closure areas, subsidence 
areas, grading areas, access routes, staging areas, and other areas disturbed by 
CONTRACTOR in performing the WORK. 
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 B. CONTRACTOR shall take necessary precautions to avoid disturbance of surrounding native 
areas and will not travel on previously undisturbed soil, unless directed by OWNER. 

 
 C. When machinery is specified, all operations will be conducted along the contour.  On level sites 

(area permitting) all equipment operations shall be conducted perpendicular to the prevailing 
wind direction when wind erosion potential is considered to be high. 

 
3.02 SITE PREPARATION 
 
 A. CONTRACTOR shall remove and bury foreign materials and debris collected during topsoil 

spreading.  Tree stumps and large shrubs may also be removed, buried, or stockpiled for 
distribution on the site following top-soiling, as specified in Section 0300 or as directed by 
OWNER. 

 
 B. Areas that are not fill areas with imported topsoil shall be chiseled or ripped to a depth of 12 

inches.  This particularly applies to areas that have soils compacted from construction activities 
and includes haul roads and site access roads.  Ripping shall be repeated until the compacted 
area is loose and friable. 

 
 C. Areas of fill to be covered with imported topsoil shall be chiseled or ripped to a depth of 12 

inches.  Ripping of fill materials shall be completed by a bulldozer equipped with single or a twin 
set of ripper shanks.  Ripping shall be done on 4-foot centers to a depth of 12 inches and shall 
follow final grading and precede seedbed material (topsoil) application.  Ripping shall be 
completed at a speed which maximizes ripper shank action and promotes soil material 
disruption to the specified depth.  Ripping shall be repeated until the compacted area is loose 
and friable. 

 
 D. Topsoil shall be placed on fill areas immediately following ripping to a minimum depth of 24 

inches, or other minimum depth as specified in Sections 0270 or 0300, in all areas designated 
by the OWNER. 

 
3.03 MULCHING 
 
 A. All sites not designated for erosion control blanket shall be mulched unless otherwise specified 

by the OWNER in Section 0300:  Specific Site Requirements. 
 
 B. Mulching shall be performed AFTER topsoil is in place, and PRIOR to seeding.  Mulch shall be 

spread by hand or mechanical blower, in an even manner, at a rate of 2,000 pounds per acre 
over the site to be mulched.  Mulch application shall be initiated at the top of the slope, working 
downhill, where possible. 

 
 C. Mulch shall be crimped with hand tools where equipment cannot gain access or where soil 

surface roughness (see Part 3.05 below) is already adequate following topsoil distribution and 
further equipment activity would level the surface. 

 
3.04 SEEDBED PREPARATION/SURFACE ROUGHENING 
 
 A. AFTER topsoil placement and mulching, and PRIOR to seeding, the ground surface shall be 

roughened and gouged to create hummocks and depressions with up to 12 inches of relief.  This 
relief will reduce ground surface wind disturbance and create water catchment basins.  
Roughening can be achieved by gouging with a backhoe or excavator bucket.  Surface 
roughness can also be created during topsoil distribution by leaving intact the mounds and 
windrows from each dump truck or loader bucket dump.  Furrows, basins, and ridges created by 
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the roughening should run predominantly along the contour to minimize runoff.  The roughening 
process should incorporate the mulch into the top of the soil and some will be buried; however, 
care should be taken to minimize the mulch buried at depth.  CONTRACTOR shall exhibit 
caution during the gouging and roughening process to ensure that subsurface ***coal refuse is 
not uncovered or brought up to the surface. 

 
 B. Boulders, both large and small, may be left on site after topsoiling and prior to seeding, either 

singly or in groupings to blend with the natural surroundings, as directed by OWNER.  OWNER 
may require that additional boulders be placed on site prior to seeding to enhance visual 
variation and provide wildlife habitat. 

 
 C. Seedbed preparation shall be considered to be complete when the soil surface is completely 

roughened. 
 
 D. Unless the soil is severely compacted, seedbed preparation shall not be required for 

discontinuous, isolated areas of disturbance less than 0.05 acres (approximately 2500 square 
feet or 50 feet by 50 feet), such as areas around mine portal closures. 

 
3.05 SEEDING 
 
 A. All seeding shall be broadcasting as directed by OWNER.  When broadcast seeding, passes 

shall be made over the site to be seeded such that even distribution of seed shall be obtained.  
Broadcast seeding shall take place immediately following the completion of final seedbed 
preparation.  Broadcast seeding shall not be conducted when wind velocities would prohibit 
even seed distribution.  Broadcast seeding shall be followed by hand raking, manual use of a 
drag chain, or sweeping with sturdy tree or shrub branches to cover seed.  This shall be done 
over the entire site but will not be so extreme as to reduce the extent of soil relief. 

 
 B. Broadcast seeding of large areas shall be done using hand-operated "cyclone-type" mechanical 

seeders.  All seeding equipment used shall be equipped with a metering device and set to the 
appropriate seeding rate. 

 
 C. Broadcast seeding of small areas of disturbance less than 0.05 acres (approximately 2500 

square feet or 50' x 50') may be done by hand scattering.  Raking of small areas is not 
necessary if there is sufficient surface roughness to ensure that seeds will fall into crevices and 
other micro-topographic depressions so that weather and gravity will cause them to be covered 
and stay in place. 

 
 D. After completion of the broadcast seeding and seed covering, organic debris such as logs, tree 

stumps, and grubbed vegetation shall be randomly redistributed across the sites.  This shall be 
done at the OWNER's direction for the purpose of creating visual variation and production of 
wildlife habitat.  Care shall be exhibited to avoid leveling the soil surface. 

 
3.06 SEEDLING PLANTING 
 
 A. Planting of bare-root and/or containerized plant seedling stock, when required, shall occur 

following ground surface roughening.  No seedling planting shall be attempted in frozen seedbed 
material.  Seedling spacing shall be as stated in the Section 0300 revegetation plans.  Seedling 
stock shall be delivered to the planting site as close to the time of planting as possible. 

 
 B. At each individual planting site, a circular area (planting circle) shall be cleared of mulch 

materials or inhibiting debris.  The size of the circle shall be approximately 12 inches in 
diameter.  The receiving hole shall then be dug with the depth of the hole extending 2 to 4 
inches deeper than necessary for planting.  The hole shall be of sufficient size to allow 
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positioning the seedling and tamping the backfill.  After the hole has been formed, it shall be 
partially backfilled with loose soil to allow planting at the proper depth.  The seedling shall then 
be placed in the hole and the hole ½ backfilled.  The hole shall then be filled with water and the 
remainder of the seedbed material backfilled into the hole as rapidly as possible without 
displacing water from the hole.  The backfill shall be firmly tamped around the seedling.  Planting 
depth shall not exceed the depth at which the seedling was grown in the container. 

 
 C. A basin, which slopes gently from the outside of the planting circle to the seedling stem, shall be 

formed in the soil to aid in water catchment.  The basin shall be mulched with straw (or the 
mulch replaced when a seedling is planted into a mulched site) and the straw anchored with 
gravel and seedbed material.  Planting holes may be dug by hand or with a power auger.  
Planting shall be completed randomly over the disturbed area in clumps, as specified in Section 
0300. 

 
3.07 WILLOW CUTTINGS 
 
 A. Willow Cuttings shall be planted along the borders of water courses as designated in Section 

0300:  Specific Site Requirements.  Cuttings shall be gathered and planted in the spring (April or 
May) of the year. 

 
 B. Cuttings shall be collected from locally occurring, dormant plants free from disease.  All cuttings 

shall be of stem material and be approximately two (2) to six (6) feet long.  Stem material, 2 to 4 
years old at the maximum, shall be considered acceptable for use.  The basal cut shall be made 
at an angle immediately below a node.  Cuttings shall be planted immediately after collection, 
keeping the cuttings moist throughout the process.  Should storage be necessary, cuttings shall 
be placed in a plastic bag with a wet paper towel or cloth wrapped around the bases to prevent 
desiccation. 

 
 C. To complete the planting procedure, the base end of the cutting shall be pushed into a prepared 

seedbed such that 1 to 2 feet of cutting remains above the seedbed surface.  The base must be 
in contact with the water table.  A metal bar may need to be pounded into the soil to develop a 
pathway for the willow cutting to follow.  The base end shall be dipped into a solution of 
"Rootone F" prior to planting to aid in root formation. 

 
3.08 DORMANT LOG PLANTING 
 
 A. OWNER shall be responsible for locating and securing the necessary permits for obtaining 

dormant log materials.  OWNER shall also identify and tag all materials to be cut, and be on site 
during the cutting process.  CONTRACTOR shall be responsible for cutting, transporting, and 
handling dormant plant material; site preparation for planting; application of all rooting 
hormones, transplant shock reducers, paints, and sealers; and placing the plants into the ground 
at the locations specified in Section 0300. 

 
 B. Dormant logs may be a mix of Narrowleaf Cottonwood, Populus angustifolia, and Fremont 

Cottonwood, Populus fremontii.  All logs shall be alive and dormant, and not dried or otherwise 
damaged. All logs shall be between 2 and 6 inches in diameter at the base, and 6 to 18 feet in 
length.  All dormant logs shall be cut at an angle at the base (rooting) end and flat at the top 
(vegetative) end.  The bottom two feet of the log shall be scored with an ax to expose the 
cambium layer (see drawing).  Side limbs will be removed from the logs and all exposed cuts 
including the top saw cut shall be sealed with an accepted tree paint. 

 
 C. Holes for dormant logs shall be augured to a depth that reaches into the water table.  Planting 

areas adjacent to streams and rivers may be composed entirely of river rock, or closely packed, 
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competent rock.  Auguring through this material into the water table may be extremely difficult.  
An auger with a chisel bit operating off of a power take off (PTO), some other drilling rig, or a 
backhoe with a narrow bucket may be necessary.  Dormant logs shall be planted in holes that 
barely accommodate the diameter of the logs.  If larger holes are necessary because of digging 
conditions, the excess volume shall be carefully backfilled under the direction of the OWNER.  
Dormant log spacing shall be as stated in Section 0300.  Planting shall occur in the spring 
(March, April, or May) of the year. 

 
 D. CONTRACTOR shall make every effort to minimize damage to vegetation and environmental 

disturbance at the tree source area.  Unused or excess brush, branch trimmings, logs, etc. shall 
be disposed of properly.  CONTRACTOR shall leave the site neat and in a condition acceptable 
to OWNER and the landowner. 

 
3.09 EROSION CONTROL BLANKET 
 
 A. The area to be covered shall be properly prepared and seeded prior to application of erosion 

control blanket.  All roads and debris shall be removed prior to seeding and installation. 
 
 B. Seeded slopes shall be covered with excelsior-type erosion control blanket where shown on the 

Drawings.  
 
 C. CONTRACTOR shall roll blanket down over slopes without stretching or pulling and lay blanket 

smoothly on soil surface, burying and securing the top end of each section in a narrow (6-inch) 
trench.  CONTRACTOR shall leave 12 inches overlap from top roll over bottom roll and four 
inches overlap over adjacent section.  The blanket shall be placed with the netting on top and 
the fibers in contact with the soil over the entire area. 

 
 D. The staples shall be installed per erosion control netting manufacturer's recommendations and 

spaced over the blanket on no less than 6-foot intervals.  Outside edges and overlaps shall be at 
36-inch intervals. 

 
 E. CONTRACTOR shall lightly dress slopes (manually) with topsoil and cobbles to ensure close 

contact between blanket and soil. 
 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01 MEASUREMENT 
 
 A. Measurement will be based on and compared to the quantities identified in the bid sheets, these 

Specifications and Drawings for each mine site.  The OWNER will request intermediate 
measurements to determine progress of the WORK. 

 
 B. Measurements by CONTRACTOR will be required for a given mine site for acres of revegetation 

and/or square yards of erosion control blanket.  Such measurements will be used by the 
OWNER for comparison with the estimated quantities shown on the bid sheets. 

 
 C. Should the CONTRACTOR estimate the quantity of materials to be greater than 15% more than 

the quantities shown in the Bid Schedule, a CHANGE ORDER must be negotiated with the 
OWNER for ADDITIONAL WORK prior to the CONTRACTOR undertaking ADDITIONAL 
WORK.  Measurement for quantities shall be determined prior to the WORK. 

 
 D. When the actual quantity of Revegetation performed as determined by measurement is greater 

than 15% less than the estimated quantity on the bid sheet, the OWNER will negotiate a 
reduction in the BID PRICE by the amount of variance using the UNIT PRICE.  This adjustment 
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shall be executed by a CHANGE ORDER. 
 
4.02 PAYMENTS 
 
 A. Payment for Revegetation will be for each mine site at the BID PRICE, as modified by any 

CHANGE ORDERS.  No partial payments will be made. 
 
 B. Payment at the UNIT PRICE for additional quantities of Revegetation will be made for quantities 

greater than 15 percent in excess of the estimated quantity shown on the bid sheet for a given 
mine site.  Reduction of payment for lesser quantities of Revegetation will also be made by the 
OWNER for quantities greater than 15% below the estimated quantity shown on the bid sheet 
for a given mine.  Such unit price payment will require approval of the OWNER, and will be full 
compensation for additional or reduced revegetation and/or erosion control blanket. 

 
 C. Payment will not be made without: 
 
  1. Seed:  seed testing certification, certification to be submitted with invoice, and  
 
  2. Mulch [only if specified]:  Phytosanitary Certificate for certification of compliance with the 

Utah Noxious Weed Act.  Certification shall be submitted with invoice. 
 
 

END OF SECTION 0290
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0300 SPECIFIC SITE REQUIREMENTS 

 
PART 1 - GENERAL 
 
1.01 WORK INCLUDED 
 
 A.  This section describes the location, features present, and the WORK to be performed at the MiVida and 

Standard Shaft Project located in San Juan County, Utah.  The items of the WORK shall be performed 
according to the appropriate sections of these specifications.  

 
 B. It is the intent of these Specifications that the site-specific scope of WORK is as described in this 

Section.  The General Technical Specifications, Sections 0200 through 0290, outline WORK broadly 
applicable to all abandoned mine reclamation situations and that may not be required at each mine site 
in this project.  Where there is a conflict between Section 0300 and the General Technical 
Specifications (0200's), Section 0300 shall govern. 

 
 C. The access, site description and specific requirements for each closure method are described in this 

Section.  Details and dimensions are shown on the drawings in Appendix D.  CONTRACTOR shall be 
aware that the dimensions on the Drawings are shown as typical.  CONTRACTOR shall also be aware 
that minimum or maximum dimensions on the Drawings or given in the Specifications are specific and 
are to be adhered to unless the OWNER approves changes in writing.  The quantities presented in the 
specific site sections should be considered an estimate with a tolerance of plus or minus 15 percent.  
CONTRACTOR shall visit each site and determine the quantities and amounts required in performing 
the WORK as intended in these Specifications and on the Drawings. 

 
1.02 PROJECT LOCATION AND ACCESS DESCRIPTION 
 
 A. The project area includes the McCormic Tunnel and the Standard Shaft mine.  There is one open adit 

at the McCormic mine site and one open shaft at the Standard mine site.   
 
 B. Access:  To reach the McCormic and Standard mine sites from Monticello, Utah travel north 22 miles 

along highway 191 to the Lisbon Valley Industrial Area/Steen Road.  Turn east on Steen Road (San 
Juan County road 114).  Drive 5.1 miles east on Steen Road to an intersection with County roads 111 
and 114.  Continue up County Road 114/Steen Road another 2.6 miles.  This road is mostly paved up 
to the McCormic Mine site.  The access to the McCormic mine site is currently blocked with boulders 
and requires foot travel for 0.1 miles to the mine opening.  To access the Standard mine continue up 
the main road past the McCormic site turn off.  For 0.1 miles to where the road forks take the east turn 
and travel another 0.78 miles directly to the shaft. Travel time is about 35 minutes from Monticello. 

 
C. The formal project boundary takes in the following sections: 
   T30S, R24E, Section 11 

 
 D. The MiVida and Standard Shaft Project boundary falls within the Sandstone Draw USGS 7 ½’ (1:24,000 

scale) quadrangle. 
 
1.03 MINE FEATURE DESCRIPTIONS 
 
 A. The MiVida and Standard Shaft Project area includes two abandoned uranium mine sites with two 

identified abandoned mine openings, a steel loading bin, mine cars, track, miscellaneous trash and 
debris. 

 
    B.   Site ID Numbers (Tag Numbers):  Each mine opening or feature is identified by a unique site 

identification number such as 3411308HO002.  The ID number consists of seven digits, one or two 
letters, and one to three digits.  The first digit indicates the quadrant around the Salt Lake baseline and 
meridian (or the Uinta special meridian).  Townships south and east of the SLBM are coded "4."  The 
second and third digits indicate the township, the fourth and fifth digits indicate the range, and the sixth 
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and seventh digits indicate the section.  These numbers are followed by letters indicating the type of 
mine opening  or feature (H = horizontal adit, I = inclined adit, V = vertical shaft, SH = subsidence hole, 
PR = prospect, TR = trench, PT = open pit, TA = tailings) and, in the case of shafts and adits, letters 
indicating whether the mine is open (O) or closed (C).  These letters are followed by numbers that are 
sequential numbers assigned as the openings were encountered during the field inventory.  Thus, site 
number 4060318HO003 is the third horizontal opening (HO) inventoried in Township 6 South, Range 3 
East, Section 18.  The leading zeros in the sequential number part of the ID number are frequently 
omitted (i.e. HO3 instead of HO003). 

 
C. Specific features of the MiVida and Standard mines are as follows: 
 

4302411HO001 
This is the McCormick Mine Tunnel located north of the steel ore bin. It is an adit approximately 10.5 
feet high by 8.5 feet wide.  The adit is currently closed by a earthen backfill which begins approximately 
40 feet inside a timber supported opening.  Several ore cars are lined up inside the opening leading 
outside to an electric motor engine on narrow gauge rail.  The adit backfill has been excavated near the 
top to create an opening 2 feet high by 2 feet wide.  The adit sits at the base of a cliff face with the mine 
dump creating a large pad area.  The narrow gauge rail comes out of the adit across the pad and on a 
suspended section over to the metal ore bin. 
 
4302411VO001 
This is the Standard Mine located south east of the McCormick Mine Tunnel.  It is a shaft approximately 
30 by 22 feet and estimated to be 600 feet deep.  There is a possibility that a fan is bridged across the 
shaft at a depth of 140 feet.  An exact measurement could not be taken due to the hazardous 
conditions.  The shaft is currently open and is undercutting beneath the collar 2 to 8 feet.  The shaft has 
orange fencing around it with signs posted “Danger Open Mine Shaft”.  There are a couple of concrete 
foundations around the site and a wood structure on the dump.  These features are not to be disturbed.   

 
1.06 LAND STATUS 
 

A. The MiVida and Standard Shaft Project area contains land owned or controlled by several parties.  
OWNER is responsible for obtaining the necessary rights of entry to perform the reclamation work.  
OWNER will have maps showing boundaries of property tracts available during construction for 
consultation. 

 
          B. Gas pipelines are present along the access road to the McCormic adit inside the canyon.  The pipeline 

is managed by T.B.I. Pipeline Co. Phone Number 435-868-2271.   
          

 C. The Standard Mine site occurs on public land managed by the Bureau of Land Management (BLM).                           
For more information, contact: 

 
   Jeff Brown, Petroleum Engineering Technician 

Bureau of Land Management  
Monticello Field Office 
435 North Main Street 
P. O. Box 7 
Monticello, Utah 84535 
Telephone: (435) 587-1500 

 
 D. CONTRACTOR shall not perform WORK on sites on BLM administered land until OWNER has 

obtained authorization from BLM (expected prior to Notice to Proceed). 
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PART 2 - SPECIAL CONDITIONS AND RESTRICTIONS 
 
2.01 CULTURAL RESOURCE PROTECTION 
 
 A. Except as specified in this section, removal of historic or prehistoric artifacts or rock specimens is 

prohibited.  This includes, but is not limited to bottles, bottle fragments, china and glass fragments, 
tools, tin cans, buckets, pipe, wire, nails, spikes, bolts, track, machinery, ore cars, vehicles, lumber and 
other wood, arrowheads and other stone tools, ore samples, petrified wood, and fossils.  

 
 B. While features such as cabins, head frames, and ore chutes are obviously important, many of the 

historically important features present in the project area are not readily apparent.  For example, ore 
sorting areas may appear simply as a patch of differently colored rock on a dump.  Much of what is 
significant at the site might typically be dismissed as "trash" somewhere else.  Often, the mine opening 
itself, or cribbing within an opening, is important and needs to be treated appropriately. 

 
 C. Access improvement, excavation, and other ground disturbing activities shall be limited to the minimum 

necessary to achieve the goals of the WORK.  Alteration or removal of structures or structural elements 
of mine openings, such as props, lagging, cribbing, retaining walls, foundations, and doorways shall be 
limited to the minimum necessary to safely and effectively install the closure.  Any such alteration shall 
be planned in consultation with and executed as directed by the OWNER. 

 
 D. One of the key features of the MiVida and Standard Shaft Project area that makes it historically 

important is its surviving "historic landscape", the overall appearance of the terrain dotted with mine 
dumps and workings offering a glimpse of the past.  To preserve this historic appearance, when 
possible, mine dumps used, as a source of backfill shall be excavated in a way that maintains the outer 
lines and grades of the dump.  This can be done by uniformly removing material from all surfaces, by 
removing material from the top down, by slightly "hollowing out" the dump, or by removing one lobe of a 
multi-lobed dump. The idea is to avoid leaving the dump with an uneven, gouged look. 

 
 E. CONTRACTOR shall stop work and notify OWNER immediately if human burial remains are 

discovered. 
 

F. Any petroglyph or pictograph panels shall be not harmed. 
 
2.02 BAT CONSERVATION 
 

A. OWNER has performed surveys to determine which mines are used for bat habitat.  Where bats are 
present in a mine, they will be excluded from the mine prior to installing airtight closures (see Section 
0250, Part 3.01.F).  Standard Shaft will require exclusion prior to closure. 

 
B. The length of the exclusion period may be reduced from one week to three fair weather days with 

OWNER’s approval.  Rainy or cold weather inhibits bat activity and will increase the length of the exclusion 
accordingly, up to the one week maximum. 

 
C. The recreational use of the project area raises the possibility that vandals may damage or remove the 

chicken wire seals during the exclusion period.  Should this occur, damaged seals shall be replaced and 
the exclusion period started over. 

 
D. The exclusion process is effective only in warm seasons when bats are active.  

 
E. Vertical shafts covered with chicken wire for bat exclusion shall be flagged with warning tape. 
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2.02 LAND PROTECTION 
 
 A. Trash, containers, wrappings, empty mortar and concrete mix bags, concrete block fragments, rebar 

cuttings, welding rod scraps, waste PUF, pallets, water jugs, buckets, broken tools, discarded materials, 
food wrappers, beverage containers, paper towels, and other such litter generated by the reclamation 
activities shall be kept contained during construction and shall be cleaned up and removed from the site 
upon completion. 

 
 B. CONTRACTOR shall exercise care with open flames when welding or cutting to avoid starting range 

fires.  CONTRACTOR shall submit a written range fire prevention and fire response plan to OWNER at 
the start of construction. 

 
 C. CONTRACTOR shall be responsible to reimburse landowners or lease holders for livestock or other 

property lost, injured, or damaged by CONTRACTOR’s operations on access roads. 
 
2.03 ACCESS RESTRICTIONS 
 
 A.   Mechanized access to the sites is limited to a single trip on the designated old mining road.  Ground 

disturbance shall be minimized.  Vehicle tracks shall be raked out thoroughly upon completion and the 
old mine road shall be blocked. 

 
 B. Vehicles shall stay on existing roadways as much as possible and avoid cross-country trips across 

undisturbed areas except where necessary.  CONTRACTOR shall select from a pre-determined 
number of staging areas identified in the specifications and secure all necessary permits, including 
camping permits, from the applicable land management agency. 

 
2.04 WORKER HEALTH AND SAFETY 
 
 A. The CONTRACTOR shall comply with all applicable standards of the Mine Safety and Health 

Administration (MSHA) published in "Safety and Health Standards Applicable to Underground Metal 
and Nonmetal Mining and Milling Operations" (30 CFR Part 57), in particular sections 57.5037 through 
57.5047. 

 
 B. The project area contains uranium mines and radioactive minerals.  CONTRACTOR shall comply with 

the radiation health and safety protocols of Section 0225:  Radiological Protection. The highest known 
gamma radiation reading taken within the project area is 1700µ R/hr.  The reading was taken inside the 
McCormic Mine Tunnel at the toe of the backfill.  The highest known radon reading was over 100WL.  
This reading was also taken inside the McCormic Tunnel at the toe of the backfill.  Background 
radiation in the immediate area ranges from 80 µ R/hr to 400 µ R/hr.  All measurements were taken at 
waist level. 

 
 C. Rodents often nest in abandoned mines and leave accumulations of droppings and nest debris.  In 

theory, these nests and droppings could host the potentially lethal Hantavirus, although no mine closure 
work has ever been linked to a case of Hantavirus.  As a precaution, workers should avoid stirring up 
dust or rodent droppings in mines and use standard hygiene and sanitation practices (washing before 
eating, etc.).  Workers are encouraged to learn to recognize the symptoms of Hantavirus infection and 
seek proper medical attention if indicated. 

  
 D. Standard safety gear (hard hat, steel-toed shoes) are required for all personnel.  Fatigue, heat stress, 

and dehydration are inherent medical risks of heavy manual labor in desert environments.  Frostbite 
and hypothermia are risks of winter work.  Workers should take appropriate precautions for the site 
conditions. 
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 E. CONTRACTOR is required to hold regular safety meetings and is encouraged to have a response plan 
in place in the event of accidents, personal injury, animal bites, or other medical emergency. 

 
 F. San Juan County is covered by 911 emergency telephone services.  This project area has no reliable 

cell phone coverage. 
 
 
PART 3 - EXECUTION 
 
3.01 WORK REQUIRED AT ALL SITES 
 
 The following WORK shall be performed at the sites: 
 
 A. Improve access to the site along the routes described to the degree required to conduct the WORK.  All 

access improvement shall be performed in accordance with Section 0230, Access Improvement.  
Where access has been created, the access shall be closed following construction in accordance with 
Section 0230, Access Improvement.  Access grading shall be in accordance with Section 0270, Site 
Grading/Earthwork. 

 
 B. Items specifically identified for demolition shall be demolished and disposed of in accordance with 

Section 0240, Demolition and Clean-up. 
 
 C. Trash and debris created during construction shall be removed and disposed of in accordance with 

Section 0240, Demolition and Clean-up. 
 
 D. Mine openings and subsidence holes shall be sealed or closed in accordance with the mine closure 

method identified for the specific site as specified in this Section and in accordance with Section 0250, 
Mine Closures as shown on the Technical Specification Design Drawings in Appendix E. 

 
 E. Site grading and earthwork required shall be performed in accordance with Section 0270, Site 

Grading/Earthwork. 
 
 F. CONTRACTOR shall finish all openings reclaimed by the backfill closure method by mounding the 

collar and/or building berms or ditches as appropriate for each site.  The purpose of the mounds, 
ditches or berms is to divert runoff around the edge of the backfill to keep drainage from contributing to 
deterioration and saturation of the fill.  Typical details for mounds, berms and ditches are described in 
Section 0250, Mine Closures, and are shown on the Technical Specification Design Drawings in 
Appendix D. 

 
 G. CONTRACTOR shall clear any timber or debris caught in the upper portion of vertical openings that 

may cause bridging of the backfill.  Likewise, any timber or debris that will interfere with backfilling adits 
shall also be cleared.  Timbers removed from mine openings do not have to be disposed of.  They must 
be either left on site or the CONTRACTOR may take the wood for his or her needs.  All material other 
than wood removed from a mine opening shall be hauled off the site and disposed of at an approved 
landfill or used for scrap. 

 
 H. Adjacent or nearby dumps will be used for backfill prior to use of natural soil material.  Where existing 

dumps do not contain adequate material to backfill the open mine site, it is assumed for revegetation 
purposes that 1 foot of material over an appropriately sized area will be used to meet the backfill 
requirements. 

 
 I. Finished grading of backfill pursuant to Sections 0250, Mine Closures; Section 0270, Site 

Grading/Earthwork; and this Section 0300, Specific Site Requirements will be completed prior to 
completion of the CONTRACT.  Where revegetation is planned, the revegetation shall be performed in 
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accordance with Section 0290, Revegetation. 
 
 J. Rights of Entry from the Landowners have been obtained on all the sites contained in the WORK. 
 
 K. CONTRACTOR shall protect all pipelines within the project area during construction activities.  

If access requires crossing any pipeline, the pipeline will be adequately protected to avoid any potential 
damage to the pipeline. 

 
3.02 CONSTRUCTION SCHEDULING 
 
 A. Notice to proceed with construction is contingent upon OWNER receiving authorization from the BLM.  

OWNER expects authorization to be in place by the June 1, 2005 bid date.  However, if either is 
lacking, WORK will be postponed accordingly. 

 
 B. Work Priorities:  Placement of the backfill at the McCormic Tunnel is dependent on the radon gas 

readings.  Typically radon gas readings are lower in the morning, when the temperature is cooler.  
Higher readings may require rescheduling of backfill in the McCormic Tunnel to a cooler season.    

 
D. Most of the site reclamation for the MiVida and Standard Shaft Project is not weather dependent.  It is 

conceivable that the project work could be suspended for the summer because of the high radon gas 
readings.  The CONTRACTOR shall account for this potential shutdown within the 
mobilization/demobilization cost.  The mine closure costs quoted on the bid schedule apply for the 
duration of the reclamation.  The start-up date for resumption of WORK suspended due to high radon 
gas readings or other conditions will be determined by OWNER in consultation with CONTRACTOR 
and will depend upon the nature of the uncompleted WORK. 

 
3.03 MINE CLOSURES: 
 
Close the two mine openings in accordance with Section 0250: Mine Closures and as follows: 
 

A. 4302411HO001:  The McCormic Tunnel:  Backfill this adit from the existing recessed backfill out to the 
surface. 
 

1. Install a temporary seal in the small 2 feet x 2 feet excavation and along the top of the existing 
backfill using PUF materials.  This work will require radon respirator protection at all times. 

 
2. All Mechanized Machinery (backhoe/trackhoe/loader etc.) shall be positive pressure enclosed 

cab.  PPI shall be required to be worn while using machinery.  Using machinery, remove the 
mine cars and the electric motor from inside and at the mouth of the opening to allow access to 
the adit.  Do not remove or damage the wooden supports.  The motor and mine cars will 
eventually need to be placed on the track outside of the mine opening in a similar fashion. 

 
3. Place backfill inside the opening beginning at the end of the existing backfill.  Backfill the 

opening out to the surface using adjacent dump materials.  This may include a conveyor or 
mine mucker.  With machinery compact the backfill from the surface. 

 
4. Regrade the excavated dump area in accordance with section 0270 Grading and Earthwork, 

and to avoid erosion of the existing dump face.  
  

5. Reseed the affected areas. No Mulch will be required for the revegetation work.  Seed mix 
Appendix A. 

 
6. Surface roughen the mine access road on the way out to enhance revegetation and prevent 
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vehicle access.   
 

 
B. 4302411VO001:  Exclude for bats before backfilling, Section 0300, 2.02.  Using equipment, backfill the 

shaft with adjacent dump and loading pad material.   The shaft is 30 by 22 feet and estimated to be 600 
feet deep.  The shaft is possibly bridged with a fan that fell into the shaft about 140 feet down.  The 
dump is 36 feet to the south west of the shaft and is about 55 by 91 feet across the top.  The estimated 
backfill volume is 13,300 cubic yards. 

 
1. Regrade the excavated dump area in accordance with section 0270 Grading and Earthwork, 

and to avoid erosion of the existing dump face.  
  

2. Reseed the affected areas. No Mulch will be required for the revegetation work.  Seed mix 
Appendix A. 

 
 
 
 

END OF SECTION 0300 
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REVEGETATION SEED MIX
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Appendix A:  Revegetation Seed Mix 
 

 
 

Seed Mix Species Composition 

Common Name Scientific name Preferred 
Variety 

Pounds 
PLS/Acre 

White Yarrow Achillea millefolium  0.10 

Palmer Penstemon Penstemon palmerii Palmeri 0.25 

Tansyleaf aster Aster tanacetifolius  0.10 

Blue grama Boutelous gracilis  1.75 

Galleta Grass Hilaria jamesii  2.00 

June Grass Koeleria macrantha  0.10 

Western Wheatgrass Pascopyrum smithii  2.50 

Sandberg Bluegrass Poa secunda  0.20 

Alkali Sacoton Sporobolus airoides  0.10 

Indian Rice Grass Stipa hymenoides  1.25 

Big Sagebrush Artemisia tridentate  0.25 

Four-wing salt bush Atriplex canescens  4.00 

    
TOTAL 12.60 

 
 

The planting rate indicated (pounds PLS/acre) is for drill seeding.  Double for broadcast seeding. 
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APPENDIX B 
 

 
SITE DESCRIPTIONS 

And 
MINE CLOSURE SCHEDULE 

 
Note:  Refer to Section 0300, Part 1.03.C of the specifications for a description of the site ID numbering (tag 
number) system. 
 
Use the following specification section and standard design drawing in Appendix E for each closure type 
referenced in Appendix A: 
 

Closure Type 
Specification 

Section 
Standard Mine Closure 

Design Drawing 
Appendix E 

BACKFILL (ADIT):  Hand or Equipment 0250, Part 3.02 E1 

BACKFILL (SHAFT):  Hand or Equipment 0250, Part 3.02 E2 

WALL (BLOCK) 0250, Part 3.02 E3 

WALL (STONE) 0250, Part  3.02 E4 

BAT GATE N/A E6 and E7 

REBAR GRATE (GRADE BEAM & I-BEAM) N/A E14, E15, and E16 

REBAR  GRATE (PINNED) N/A E17 
Note:  Standard mine closure design drawings for the following closure types are not included in Appendix E because none are specified for 
this project:  Wall & Backfill, CMP Bat Gate. 

 
Refer to Section 0300, Part 1.03.C of the Specifications for a description of the site ID numbering (tag number) 
system.  There are many small prospects for which no work is planned that are tagged or mapped and are simply 
included in the descriptions of tagged features.  
 

UTM Coordinates (m) 
Site ID 
  Northing  Easting 

Description of Opening                   
(all dimensions in feet) 

Special 
Conditions 

Closure 
Method 

Estimated 
Quantity 
(Cyds) 

4302411HO001 4228153 652451 
10.5'h x 8.5'w x 40'd , 2'x2' 
opening 40 feet inside portal, 
several ore cars lined up at portal.

 Equip. 
Backfill 200 

4302411VO001 4227752 653235 

30'x22'x600'd, fan wedged down 
shaft ~140' down, shaft is 
undercutting the collar by 2 - 8 
feet 

Bat 
Exclusion 

Equip. 
Backfill 13,300 

 
All Locations and dimensions are approximate.  Construction quantities are estimated and will be confirmed at time of 
construction.  UTM coordinates are all in Zone 12.    
Dimensions are in feet. h=high/height, w=wide/width, l=long/length, d=deep/depth, diam=diameter, unk=unknown, w/=with, 
~approx=approximately.     
Special conditions:  Bat excl=bat exclusion required, NR Elig=National Register eligibility site, BLM Mon= work to be monitored 
by BLM archeologist.   



 

 120

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

121 

 
 
 
 
 
 
 
 
 

Appendix C:  Contractor Report Forms 
 
 

 
DAILY CONSTRUCTION PROGRESS REPORT 

 
RECORD OF INDIVIDUAL EXPOSURE TO RADON 

 
CONTRACTOR PERFORMANCE RATING 
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AMR/037/909/C 

DAILY CONSTRUCTION PROGRESS REPORT 
-- CONTRACTOR -- 

 
Project:            MiVida                                    Date:                                          M   T   W   Th   F 
 
Crew:                                                       Supervisor:                                          Hours:                     to                     
 
Equipment:                                                                                                                                                                 
 
                                                                   down from                        to                      for                                          
 
General description of work performed, equipment/material deliveries, etc: 
 
                                                                                                                                                                                   
 
                                                                                                                                                                                   
 
                                                                                                                                                                                   
 
                                                                                                                     (Attach as-built drawings as required.) 
 
WORK items approved:                                                                                                                                              
 
                                                                                                                                                                                   
 
Problems/delays and proposed or actual resolution.   DOGM action required?       Yes        No 
 
                                                                                                                                                                                   
 
                                                                                                                                                                                   
 
Visitors & purpose:                                                                                                                                                     
 
                                                                                                                                                                                   
 
Temp: 20     30     40     50     60     70     80     90     100  Comments: 
Sky: fair     pc     mc     cldy     ovrcst     rain     snow 
Ground: dry      wet      muddy      snow        "      frozen 
 
Project is approximately  �   on schedule  Contract expires: 
 
           days behind schedule        /       /         
 
           days ahead of schedule 
 
                   Contractor:                                                                                  /       /         
 
                  Project Mgr:                                                                                 /       /         
 
                   AMR Admin:                                                                               /       /         
     
                                                         Page   1  of      
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RECORD OF INDIVIDUAL EXPOSURE TO RADON 
 
MiVida and Standard Shaft Project 
 

San Juan County, Utah    
 
Contractor Employee Name Employee EIN 

Smith Construction Hank Jones 000-00-0000 
 

DATE WORK AREA 
RADON 
CONC. IN 
AREA (WL) 

EMPLOYEE 
TIME IN 
AREA (HR) 

EXPOSURE 
LEVEL* 
(WLH) 

03/15/2001 3211519HO2 0.5 4 2 

03/15/2001 3211519HO3 1.0 4 4 

03/16/2001 3211518HO1 0.2 8 1.6 

03/17/2001 3211518HO2 1.0 2 2 

3/17/2001 3211518HO3 0.5 4 2 

3/17/2001 3211518HO1 0.2 2 0.4 

     

     

     

     

     

     

     

     

     

     

     

     

  TOTAL 24 12 
 
CUMULATIVE EXPOSURE = TOTAL EXPOSURE/173 =               0.07                             WLM 
*Calculate Exposure Level by multiplying the working level in column 3 times the exposure time in column 4. 
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CONTRACTOR PERFORMANCE RATING 
 
 
 Contractor:                                                                                 
 
 Project:          MiVida and Standard Shaft               AMR/037/909/C 
 
 Start Date:       /     /       
 
 End Date:        /     /      Duration:          days 
 
 
Rating:    Satisfactory= 1;   Unsatisfactory= 0 
 
            1.Achieved the specified level of project quality and quantity. 
 
            2.Prompt, diligent, and systematic prosecution of work. 
 
            3.Adequate personnel (number and skill level). 
 
            4.Adequate equipment (number, type, and operating condition). 
 
            5.Effective on-site management and supervision of work. 
 
            6.Cooperation, responsiveness, and communication with inspector and project manager. 
 
            7.Cooperation and timely response in negotiation of contract changes. 
 
            8.Cooperation in negotiation of claims. 
 
            9.Record of prompt payment for labor, materials, equipment, and subcontract work. 
 
            10.On-time submission of necessary documents and reports. 
 
            11.Compliance with all applicable federal, state, and local laws and regulations. 
 
            12.Minimized the adverse effect of construction activities on the public and the environment. 
 
            13.Cooperation with landowners and/or utilities. 
 
             =  Total  =  Performance Rating 
 
Attach explanations of all "Unsatisfactory" ratings. 
 
 
 Rated by:                                                 Date                           
 
 Reviewed by:                                                 Date                           
 
A contractor with a Performance Rating (or average rating if there is more than one rating) of 9 or less fails to pre-
qualify. 
 
0869P-1 
7/20/88 Rev 7/25/91 
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CONTRACTOR PERFORMANCE RATING 
 
 
 Contractor:                                                                 
 
 Project:  MiVida and Standard Shaft      AMR/037/909/C 
 
 
Explanations of all "Unsatisfactory" ratings: 
 
 
Item: 
 
 
 
 
 
Item: 
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Appendix D 
 
 
 

Project Location Site Maps 
 
 
 
 

Map Title  
Project Area Location & Access Map Sheet 1 of 2 

McCormick Tunnel and Standard Mine Sheet 2 of 2 
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Appendix E 
 

 
 

Technical Specification Design Drawings 
 
    Sheet E1 Adit Backfill Closure 
 
    Sheet E2 Shaft Backfill Closure 
 
    Sheet E3 Block Wall Closure 
 
   Sheet E4 Native Stone Wall Closure 
 
    Sheet E5 Wall and Backfill Closure 
 
    Sheet E6 Bat Gate Closure 
 
    Sheet E7 Bat Gate Closure Details 
 
    Sheet E8 Bat Gate With Door Closure 
 
    Sheet E9 Bat Gate With Door Closure Details 
 
    Sheet E10 CMP Bat Gate Closure 
 
    Sheet E11 CMP Bat Gate Closure Details 
 
   Sheet E12 CMP/Rebar Closure 
 
   Sheet E13 CMP/Rebar Closure Details 
 
    Sheet E14 Rebar Shaft Grate Closure 
 
    Sheet E15 Rebar Shaft Grate (With I-Beam) 
 
    Sheet E16 Rebar Shaft Grate (Pinned) 
 
    Sheet E17 Rebar Shaft Grate Grade Beam Details 
 
    Sheet E18 One-way Trap Door Closure Details 
 
   Sheet E19 Shaft PUF Closure (Polyurethane Form) 








































